DBSA

REQUEST FOR PROPOSALS

DESA

YOU ARE HEREBY INVITED TO SUBMIT A BID TO MEET THE REQUIREMENTS OF THE DEVELOPMENT
BANK OF SOUTHERN AFRICA LIMITED

BID NUMBER:

RFR_PSP_NORTHERN CAPE_2020

BRIEFING SESSION DATE AND
VENUE

NOT APPLICABLE

CLOSING DATE:

27™ FEBRUARY 2020

CLOSING TIME:

11H00

PERIOD FOR WHICH BIDS ARE
REQUIRED TO REMAIN OPEN
FOR ACCEPTANCE:

180 Days

DESCRIPTION OF BID:

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS TO ASSIST
THE DBSA WITH THE FOLLOWING ACTIVITIES: FULL REVENUE
MANAGEMENT AND ENHANCEMENT SUPPORT, TOWNSHIP
ESTABLISHMENT, INFRASTRUCTURE PLANNING, PROJECT
PREPARATION, MONITORING AND IMPLEMENTATION SUPPORT,

ASSET CARE, WATER SERVICE DELIVERY MODEL,
RESEARCHER, DATA ANALYST, MUNICIPAL FINANCE
SPECIALIST, INSTITUTIONAL DEVELOPMENT AND ADVISORY

SUPPORT TO DBSA-CLIENT AND MUNICIPALITIES THROUGH
PROVINCIAL PMUs’ UNDER COGTA

BID DOCUMENTS DELIVERY
ADDRESS:

DEVELOPMENT BANK OF SOUTHERN AFRICA
WELCOME CENTRE

1258 LEVER ROAD

MIDRAND

FOR ATTENTION: SAROJ MOODLEY

NAME OF BIDDER:

CONTACT PERSON:

EMAIL ADDRESS:

TELEPHONE NUMBER:

FAX NUMBER:

BIDDER’S STAMP OR
SIGNATURE

TollFree
Ermail

Free Post : Free Post KZMN 855 | Musgrave | 4082
SMS

The Development Bank of Southern Africa has a Zero Tolerance on
Fraud and Corruption.

Report any incidents of Fraud and Corruption to Whistle Blowers on any
of the following:

= 0800 20 495 33
: desaf@whistleblowing.co.za

: 33490
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DBSA

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF DEVELOPMENT BANK OF
SOUTHERN AFRICA LIMITED (“DBSA”)

BID NUMBER:
BRIEFING SESSION:
VENUE DATE AND TIME
CLOSING DATE:
CLOSING TIME:

DESCRIPTION:

RRF_PSP_NORTHERN CAPE_2020
NOT APPLICABLE

NOT APPLICABLE

27™ FEBRUARY 2020

11:00am

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS TO
ASSIST THE DBSA WITH THE FOLLOWING ACTIVITIES:
FULL REVENUE ENHANCEMENT SUPPORT, TOWNSHIP
ESTABLISHMENT, INFRASTRUCTURE PLANNING,
PROJECT PREPARATION AND IMPLEMENTATION
SUPPORT TO DBSA-CLIENT AND MUNICIPALITIES
THROUGH PROVINCIAL PMUs’ UNDER COGTA

The successful Bidders will be required to conclude a Service Level Agreements with the

DBSA

Bidders should ensure that Bids are delivered timeously and to the correct address
(reflected on the cover page of this document). If the Bid is late, it will not be considered

for evaluation.

The Bid box is open during office hours (08:00 — 16:30) Monday to Friday.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN
THE MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF
CONTRACT, WHICH ARE SET OUT IN PART C OF THIS DOCUMENT.

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN
YOUR BID BEING DISQUALIFIED).

BIDDERS THAT ARE UNINCORPORATED CONSORTIA CONSISTING OF MORE THAN ONE
LEGAL ENTITY MUST SELECT A LEAD ENTITY AND FURNISH THE DETAILS OF THE LEAD
ENTITY, UNLESS OTHERWISE SPECIFIED.

RFR_2020 PANEL NORTHERN CAPE
Development Bank of Southern Africa

REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
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SA

NAME OF BIDDER AND EACH
ENTITY IN CONSORTIUM:

POSTAL ADDRESS:

STREET ADDRESS:

CONTACT PERSON (FULL
NAME):

EMAIL ADDRESS:

TELEPHONE NUMBER:

FAX NUMBER:

BIDDER REGISTRATION
NUMBER OR REGISTRATION
NUMBER OF EACH ENTITY IN
CONSORTIUM

BIDDER VAT REGISTRATION
NUMBER OR VAT
REGISTRATION NUMBER OF
EACH ENTITY IN
CONSORTIUM

ORIGINAL AND VALID
BBBEE STATUS LEVEL
VERIFICATION CERTIFICATE
/ORIGINAL CERTIFIED
COPY/ORIGINAL SWORN
AFFIDAVIT SUBMITTED?

[TICK APPLICABLE BOX]

YES

NO

IF YES, WHO ISSUED THE
CERTIFICATE?

REGISTERED WITH THE
NATIONAL TREASURY CSD

[TICK APPLICABLE BOX]

YES

NO

CSD REGISTRATION
NUMBER

TAX COMPLIANCE STATUS
PIN (TCS) NUMBER ISSUED
BY SARS

RFR_2020 PANEL NORTHERN CAPE
Development Bank of Southern Africa
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SA

1.1.1

ARE YOU THE ACCREDITED
REPRESENTATIVE IN SOUTH AFRICA
FOR THE GOODS /SERVICES /WORKS
OFFERED?

[ 1Yes [ INo

[IF YES ENCLOSE PROOF]

1.1.2

ARE YOU A FOREIGN BASED
SUPPLIER  FOR THE GOODS
ISERVICES /WORKS OFFERED?

[IYes [ INo
[IF YES ANSWER PART B:3 BELOW ]

1.1.3

SIGNATURE OF BIDDER

DATE

FULL NAME OF AUTHORISED
REPRESENTATIVE

1..1.6

CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of
directors, etc.)

1.1.7

TOTAL NUMBER OF ITEMS OFFERED

RFR_2020 PANEL NORTHERN CAPE
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DBSA

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2,

1.3.

1.4.

1.5.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY
INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX
COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE
OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?7).

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24

25

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO
USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.

3.

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1.
3.2.
3.3.
34.

IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? (] YES [INO
DOES THE BIDDER HAVE A BRANCH IN THE RSA? (] YES [JNO
DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (] YES [INO
DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? (] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE
STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
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DESA
PART C

CHECKLIST OF COMPULSORY RETURNABLE SCHEDULES AND
DOCUMENTS

Please adhere to the following instructions

e Tick in the relevant block below
¢ Ensure that the following documents are completed and signed where applicable:
e Use the prescribed sequence in attaching the annexes that complete the Bid Document

NB: Should all of these documents not be included, the Bidder may be disqualified on the basis of
non-compliance

YES NO

One original Bid document with two (2) copies (clearly marked as original and
copy); separated into separate envelopes for Pre-Qualifying Criteria and
Functional Evaluation on the one hand, and Price and Preferential Points, on the
other hand.

Part A: Invitation to Bid

Part B: Terms and Conditions of Bidding

Part C: Checklist of Compulsory Returnable Schedules and Documents

Part D: Conditions of Tendering and Undertakings by Bidders

Part E: Specifications/Terms of Reference and Project Brief

Annexure A: Price Proposal Requirement

Annexure B: SBD4 Declaration of Interest

Annexure C: SBD 6.1 and B-BBEE status level certificate

Annexure D: SBD 7 Contract Form — Purchase of Goods / Works

Annexure E: SBD8: Declaration of Bidder's Past Supply Chain Practices

Annexure F: SBD9: Certificate of Independent Bid Determination

Annexure G: Certified copies of your CIPC company registration documents
listing all members with percentages, in case of a lose corporation

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
Development Bank of Southern Africa Page 7 of 96




DBSA

Annexure H: Certified copies of latest share certificates, in case of a company.

Annexure [: (if applicable): A breakdown of how fees and work will be spread
between members of the bidding consortium.

Annexure J: Supporting documents to responses to Pre-Qualifying Criteria and
Functional Evaluation Criteria.

Annexure K: General Condition of Contract

Annexure L: CSD Tax Compliance Status and Registration Requirements Report

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
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11

1.2

13

14
15

1.6

1.7
18

1.9

1.10
111
1.12

1.13
1.14

1.15
1.16
1.17

DESA
PART D

CONDITIONS OF TENDERING AND UNDERTAKINGS BY BIDDER

DEFINITIONS

In this Request for Proposals, unless a contrary intention is apparent:

B-BBEE means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act, 2003;

B-BBEE Act means the Broad-Based Black Economic Empowerment Act, 2003;

B-BBEE status level of contributor means the B-BBEE status received by a measured entity
based on its overall performance used to claim points in terms of regulation 6 and 7 of the
Preferential Procurement Regulations, 2017.

Business Day means a day which is not a Saturday, Sunday or public holiday.

Bid means a written offer in the prescribed or stipulated form lodged by a Bidder in response to
an invitation in this Request for Proposal, containing an offer to provide goods, works or services
in accordance with the Specification as provided in this RFP.

Bidder means a person or legal entity, or an unincorporated group of persons or legal entities
that submit a Bid.

Companies Act means the Companies Act, 2008.

Compulsory Documents means the list of compulsory schedules and documents set out in
Part B.

Closing Time means the time, specified as such under the clause 4 (Bid Timetable) in Part C,
by which Tenders must be received.

DBSA means the Development Bank of Southern Africa Limited.

DFI means Development Finance Institution.

Evaluation Criteria means the criteria set out under the clause 27 (Evaluation Process) of this
Part C, which includes the Qualifying Criteria, Functional Criteria and Price and Preferential
Points Assessment.

Functional Criteria means the criteria set out in clause 27 of this Part C.

Intellectual Property Rights includes copyright and neighbouring rights, and all proprietary
rights in relation to inventions (including patents) registered and unregistered trademarks
(including service marks), registered designs, confidential information (including trade secrets
and know how) and circuit layouts, and all other proprietary rights resulting from intellectual
activity in the industrial, scientific, literary or artistic fields.

PFMA means the Public Finance Management Act, 1999.

PPPFA means the Preferential Procurement Policy Framework Act, 2000.

PPPFA Regulations means the Preferential Procurement Regulations, 2017 published in terms
of the PPPFA.

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
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1.18
1.19

1.20

121

1.22

1.23

124

1.25

1.26

1.27
1.28

1.29

1.30

21
2.2

DBSA

Pre-Qualifying Criteria means the criteria set out in clause 27.3 of this Part C.

Price and Preferential Points Assessment means the process described in clause Error!
Reference source not found. of this Part C, as prescribed by the PPPFA.

Proposed Contract means the agreement including any other terms and conditions contained
in or referred to in this RFP that may be executed between the DBSA and the successful Bidder.
Request for Proposal or RFP means this document (comprising each of the parts identified
under Part A, Part B, Part C and Part D) including all annexures and any other documents so
designated by the DBSA.

SARS means the South African Revenue Service.

Services means the services required by the DBSA, as specified in this RFP Part D.

SLA means service level agreement.

SOE means State Owned Enterprise, as defined by the Companies’ Act.

Specification means the conditions of tender set and any specification or description of the
DBSA'’s requirements contained in this RFP.

State means the Republic of South Africa.

Statement of Compliance means the statement forming part of a Tender indicating the Bidders
compliance with the Specification.

Tendering Process means the process commenced by the issuing of this Request for
Proposals and concluding upon formal announcement by the DBSA of the selection of a
successful Bidder(s) or upon the earlier termination of the process.

Website means a website administered by DBSA under its name with web address

www.dbsa.org

INTERPRETATIONS
In this RFP, unless expressly provided otherwise a reference to:
“‘includes” or “including” means includes or including without limitation; and

“‘R” or “Rand” is a reference to the lawful currency of the Republic of South Africa.

TENDER TECHNICAL AND GENERAL QUERIES
Any queries pertaining to this tender be it technical or general must be directed to:-
DBSA Supply Chain Management Unit

Email: saroim@dbsa.org

*%% No questions will be answered telephonically.

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
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5.

BID TIMETABLE

DBSA

This timetable is provided as an indication of the timing of the tender process. It is indicative

only and subject to change by the DBSA. Bidders are to provide proposals that will allow

achievement of the intended commencement date.

Activity

Date

Advertisement of tender

315T JANAURY 2020

RFP document available

315T JANUARY 2020

Briefing Session date and time

NOT APPLICABLE

Closing date for tender enquiries

19™ FEBRUARY 2020

Closing date and time

27™ FEBRUARY 2020

Intended completion of evaluation of tenders | TBA
Intended formal natification of successful | TBA
Bidder(s)

Signing of Service Level Agreement TBA
Effective date TBA

SUBMISSION OF TENDERS

5.1 Hardcopies of Tenders are to be submitted to:

Physical Address of Tender Box

Development Bank of Southern Africa
Welcome Centre

1258 Lever Road

Midrand

Hours of access to Tender Box

Monday to Friday: 08h00 to 16h30

Information to be marked on package

containing Tender

DBSA

SCM Unit

RFP Ref. No.
CAPE_2020

RFR_PSP_NORTHERN

Name of Bidder
For Attention: Saroj Moodley
Indicate whether envelope pertains to “Pre-

Qualifying Criteria and Functional/Technical
Assessment”; or “Pricing”

5.2 Bidders are to provide one (1) original and two (1) hard copies and one (1) electronic (PDF)

RFR_2020 PANEL NORTHERN CAPE

copy of the Bid.

Development Bank of Southern Africa

REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
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5.3

6.2

6.3
6.4

7.2

DBSA

Note: This Tendering Process will use atwo envelope system i.e. Bidders must submit
the Pre-Qualifying Criteria and Functional Proposal, including SBD’s and supporting
documents in one envelope (together with relevant copies) and Pricing proposal in a

separate envelope (together with the relevant copies). NOT APPLICABLE.

Note: No price and/or rates must be included in the Functional/Technical Proposal as
this will result in disqualification. No SBD’s and B-BBEE Certificates are to be included

in the Pricing Proposal.

RULES GOVERNING THIS RFP AND THE TENDERING PROCESS

Participation in the tender process is subject to compliance with the rules contained in this RFP

Part C.

All persons (whether or not a participant in this tender process) having obtained or received this

RFP may only use it, and the information contained herein, in compliance with the rules

contained in this RFP.

All Bidders are deemed to accept the rules contained in this RFP Part C.

The rules contained in this RFP Part C apply to:

6.4.1 The RFP and any other information given, received or made available in connection
with this RFP, and any revisions or annexure;

6.4.2 the Tendering Process; and

6.4.3 any communications (including any briefings, presentations, meetings and

negotiations) relating to the RFP or the Tendering Process.

STATUS OF REQUEST FOR PROPOSAL

This RFP is an invitation for person(s) to submit a proposal(s) for the provision of the services
as set out in the Specification contained in this RFP. Accordingly, this RFP must not be
construed, interpreted, or relied upon, whether expressly or implicitly as an offer capable of

acceptance by any person(s), or as creating any form of contractual, promissory or other rights.

No binding contract or other understanding for the supply of services will exist between the
DBSA and any Bidder unless and until the DBSA has executed a formal written contract with

the successful Bidder.

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
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8.2

8.3

9.2

10.

11.
111

DBSA

ACCURACY OF REQUEST FOR PROPOSAL

Whilst all due care has been taken in connection with the preparation of this RFP, the DBSA
makes no representations or warranties that the content in this RFP or any information
communicated to or provided to Bidders during the Tendering Process is, or will be, accurate,
current or complete. The DBSA, and its officers, employees and advisors will not be liable with
respect to any information communicated which is not accurate, current or complete.

If a Bidder finds or reasonably believes it has found any discrepancy, ambiguity, error or
inconsistency in this RFP or any other information provided by the DBSA (other than minor
clerical matters), the Bidder must promptly notify the DBSA in writing of such discrepancy,
ambiguity, error or inconsistency in order to afford the DBSA an opportunity to consider what
corrective action is necessary (if any).

Any actual discrepancy, ambiguity, error or inconsistency in this RFP or any other information
provided by the DBSA will, if possible, be corrected and provided to all Bidders without attribution

to the Bidder who provided the written notice.

ADDITIONS AND AMENDMENTS TO THE RFP

The DBSA reserves the right to change any information in, or to issue any addendum to this
RFP before the Closing Time. The DBSA and its officers, employees and advisors will not be
liable in connection with either the exercise of, or failure to exercise this right.

If the DBSA exercises its right to change information in terms of clause 9.1, it may seek amended
Tenders from all Bidders.

REPRESENTATIONS
No representations made by or on behalf of the DBSA in relation to this RFP will be binding on
the DBSA unless that representation is expressly incorporated into the contract ultimately

entered into between the DBSA and the successful Bidder.

CONFIDENTIALITY

All persons (including all Bidders) obtaining or receiving this RFP and any other information in
connection with this RFP or the Tendering Process must keep the contents of the RFP and other
such information confidential, and not disclose or use the information except as required for the

purpose of developing a proposal in response to this RFP.

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
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12.
12.1

12.2

12.3

12.4

125

12.6

12.7

13.
131

13.2

14.

141

14.2

14.3

DBSA

REQUESTS FOR CLARIFICATION OR FURTHER INFORMATION

All communications relating to this RFP and the Tendering Process must be directed to the
Tender Officer.

All questions or requests for further information or clarification of this RFP or any other document
issued in connection with the Tendering Process must be submitted to the Tender Officer in
writing, and most preferably by e-mail to SarojM@dbsa.org

Any communication by a Bidder to the DBSA will be effective upon receipt by the Tender Officer
(provided such communication is in the required format).

The DBSA has restricted the period during which it will accept questions or requests for further
information or clarification and reserves the right not to respond to any enquiry or request,
irrespective of when such enquiry or request is received.

Except where the DBSA is of the opinion that issues raised apply only to an individual Bidder,
questions submitted and answers provided will be made available to all Bidders by e-mail, as
well as on the DBSA’s website without identifying the person or organisation which submitted
the question.

In all other instances, the DBSA may directly provide any written notification or response to a
Bidder by email to the address of the Bidder (as notified by the Bidder to the Tender Manager).
A Bidder may, by notifying the Tender Officer in writing, withdraw a question submitted in
accordance with clause 12, in circumstances where the Bidder does not wish the DBSA to
publish its response to the question to all Bidders.

UNAUTHORISED COMMUNICATIONS

Communications (including promotional or advertising activities) with staff of the DBSA or their
advisors assisting with the Tendering Process are not permitted during the Tendering Process,
or otherwise with the prior consent of the Tender Officer. Nothing in this clause 13 is intended
to prevent communications with staff of, or advisors to, the DBSA to the extent that such
communications do not relate to this RFP or the Tendering Process.

Bidders must not otherwise engage in any activities that may be perceived as, or that may have

the effect of, influencing the outcomes of the Tendering Process in any way.

IMPROPER ASSISTANCE, FRAUD AND CORRUPTION

Bidders may not seek or obtain the assistance of employees of the DBSA in the preparation of
their tender responses.

The DBSA may in its absolute discretion, immediately disqualify a Bidder that it believes has
sought or obtained such improper assistance.

Bidders are to be familiar with the implications of contravening the Prevention and Combating

of Corrupt Activities Act, 2004 and any other relevant legislation.

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
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15.
151

15.2

15.3

16.

16.1

16.2

16.3

17.
171

17.2

DBSA

ANTI-COMPETITIVE CONDUCT

Bidders and their respective officers, employees, agents and advisors must not engage in any
collusion, anti-competitive conduct or any other similar conduct in respect of this Tendering
Process with any other Bidder or any other person(s) in relation to:

15.1.1  the preparation or lodgement of their Bid

15.1.2  the evaluation and clarification of their Bid; and

15.1.3  the conduct of negotiations with the DBSA.

For the purposes of this clause 15, collusion, anti-competitive conduct or any other similar
conduct may include disclosure, exchange and clarification of information whether or not such
information is confidential to the DBSA or any other Bidder or any other person or organisation.
In addition to any other remedies available to it under law or contract, the DBSA may, in its
absolute discretion, immediately disqualify a Bidder that it believes has engaged in any collusive,

anti-competitive conduct or any other similar conduct during or before the Tendering Process.

COMPLAINTS ABOUT THE TENDERING PROCESS

Any complaint about the RFP or the Tendering Process must be escalated to the Supply Chain
Management Unit in writing, by email, immediately upon the cause of the complaint arising or
becoming known to the Bidder, (scmqueries@dbsa.orq)

The written complaint must set out:

16.2.1  the basis for the complaint, specifying the issues involved;

16.2.2 how the subject of the complaint affects the organisation or person making the
complaint;

16.2.3  any relevant background information; and

16.2.4  the outcome desired by the person or organisation making the complaint.

If the matter relates to the conduct of an employee of the DBSA, the complaint should be

addressed in writing marked for the attention of the Chief Executive Officer of the DBSA,

and delivered to the physical address of the DBSA, as notified.

CONFLICT OF INTEREST
A Bidder must not, and must ensure that its officers, employees, agents and advisors do not
place themselves in a position that may give rise to actual, potential or perceived conflict of

interest between the interests of the DBSA and the Bidder’s interests during the Tender Process.

The Bidder is required to provide details of any interests, relationships or clients which may or
do give rise to a conflict of interest in relation to the supply of the services under any contract

that may result from this RFP. If the Bidder submits its Bid and a subsequent conflict of interest
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17.3

18.

18.1

18.2

18.3

19.
19.1

DBSA

arises, or is likely to arise, which was not disclosed in the Bid, the Bidder must notify the DBSA
immediately in writing of that conflict.

The DBSA may immediately disqualify a Bidder from the Tendering Process if the Bidder fails
to notify the DBSA of the conflict as required.

LATE BIDS

Bids must be delivered by the Closing Time. The Closing Time may be extended by the DBSA
in its absolute discretion by providing written notice to Bidders.

Bids delivered after the Closing Time or lodged at a location or in a manner that is contrary to
that specified in this RFP will be disqualified from the Tendering Process and will be ineligible
for consideration. However, a late Bid may be accepted where the Bidder can clearly
demonstrate (to the satisfaction of the DBSA, in its sole discretion) that late lodgement of the
Bid was caused by the DBSA, that access was denied or hindered in relation to the physical
tender box; or that a major/critical incident hindered the delivery of the Bid and, in all cases, that
the integrity of the Tendering Process will not be compromised by accepting a Bid after the
Closing Time.

The determination of the DBSA as to the actual time that a Bid is lodged is final. Subject to
clause 18.2, all Bids lodged after the Closing Time will be recorded by the DBSA and will only
be opened for the purposes of identifying a business name and address of the Bidder. The
DBSA will inform a Bidder whose Bid was lodged after the Closing Time of its ineligibility for
consideration. The general operating practice is for the late Bid to be returned within 5 (five)
working days of receipt or within 5 (five) working days after determination not to accept a late
Bid.

BIDDER’S RESPONSIBILITIES

Bidders are responsible for:

19.1.1 examining this RFP and any documents referenced or attached to this RFP and any
other information made or to be made available by the DBSA to Bidders in connection
with this RFP;

19.1.2  fully informing themselves in relation to all matters arising from this RFP, including all
matters regarding the DBSA'’s requirements for the provision of the Services;

19.1.3 ensuring that their Bids are accurate and complete;

19.14 making their own enquiries and assessing all risks regarding this RFP, and fully
considering and incorporating the impact of any known and unknown risks into their
Bid;

19.1.5  ensuring that they comply with all applicable laws in regards to the Tendering Process

particularly as specified by National Treasury Regulations, Guidelines, Instruction
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19.2

19.3

194

195

20.
20.1

20.2

20.3

20.4

20.5

DBSA

Notes and Practice Notes and other relevant legislation as published from time to
time in the Government Gazette; and
19.1.6  submitting all Compulsory Documents.
Bidders with annual total revenue of R10 million or less qualify as Exempted Micro Enterprises
(EMESs) in terms of the B-BBEE Act must submit a certificate issued by a registered, independent
auditor (who or which is not the Bidder or a part of the Bidder) or an accredited verification
agency.
All Bidders must submit their original and valid B-BBEE status level verification
certificate or original certified copy, or original sworn affidavit thereof, substantiating
their B-BBEE status. The submission of such certificates must comply with the
requirements of instructions and guidelines issued by National Treasury and be in
accordance with the applicable notices published by the Department of Trade and
Industry in the Government Gazette.
The DBSA reserves the right to require of a Bidder, either before a Bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required
by the DBSA.

Failure to provide the required information may result in disqualification of the Bidder.

PREPARATION OF BIDS

Bidders must ensure that:

20.1.1  their Bid is submitted in the required format as stipulated in this RFP; and

20.1.2  all the required information fields in the Bid are completed in full and contain the
information requested by the DBSA.

The DBSA may in its absolute discretion reject a Bid that does not include the information

requested or is not in the format required.

Unnecessarily elaborate responses or other representations beyond that which is sufficient to

present a complete and effective tender proposal are not desired or required. Elaborate and

expensive visual and other presentation aids are not necessary.

Where the Bidder is unwilling to accept a specified condition, the non-acceptance must be

clearly and expressly stated. Prominence must be given to the statement detailing the non-

acceptance. It is not sufficient that the statement appears only as part of an attachment to the

Bid, or be included in a general statement of the Bidders usual operating conditions.

An incomplete Bid may be disqualified or assessed solely on the information completed or

received with the Bid.
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211
21.2

21.3

22.

23.
23.1

23.2

24.
24.1

DBSA

ILLEGIBLE CONTENT, ALTERATION AND ERASURES

Incomplete Bids may be disqualified or evaluated solely on information contained in the Bid.
The DBSA may disregard any content in a Tender that is illegible and will be under no obligation
whatsoever to seek clarification from the Bidder.

The DBSA may permit a Bidder to correct an unintentional error in its Bid where that error
becomes known or apparent after the Closing Time, but in no event will any correction be
permitted if the DBSA reasonably considers that the correction would materially alter the

substance of the Bid or effect the fairness of the Tendering Process.

OBLIGATION TO NOTIFY ERRORS
If, after a Bidder's Response has been submitted, the Bidder becomes aware of an error in the
Bidders Response (including an error in pricing, but excluding clerical errors which would have

no bearing on the evaluation of the Bid), the Bidder must promptly notify the DBSA of such error.

RESPONSIBILITY FOR BIDDING COSTS

The Bidders participation or involvement in any stage of the Tendering Process is at the Bidders
sole risk, cost and expense. The DBSA will not be held responsible for, or pay for, any expense
or loss that may be incurred by Bidders in relation to the preparation or lodgement of their Bid.
The DBSA is not liable to the Bidder for any costs on the basis of any contractual, promissory
or restitutionary grounds whatsoever as a consequence of any matter relating to the Bidders
participation in the Tendering Process, including without limitation, instances where:

23.2.1  the Bidder is not engaged to perform under any contract; or

23.2.2 the DBSA exercises any right under this RFP or at law.

DISCLOSURE OF BID CONTENTS AND BID INFORMATION

All Bids received by the DBSA will be treated as confidential. The DBSA will not disclose

contents of any Bid and Bid information, except:

24.1.1 as required by law;

24.1.2  for the purpose of investigations by other government authorities having relevant
jurisdiction;

24.1.3 to external consultants and advisors of the DBSA engaged to assist with the
Tendering Process; or for the general information of Bidders required to be disclosed
as per National Treasury Regulations, Guidelines, Instruction Notes or Practice

Notes.
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25.

251

25.2

26.

27.

27.1

27.2

DBSA

USE OF BIDS

Upon submission in accordance with the requirements relating to the submission of Bids, all

Bids submitted become the property of the DBSA. Bidders will retain all ownership rights in any

intellectual property contained in the Bids.

Each Bidder, by submission of their Bid, is deemed to have licensed the DBSA to reproduce the

whole, or any portion, of their Bid for the sole purposes of enabling the DBSA to evaluate the

Bid.

BID ACCEPTANCE

All Bids received must remain open for acceptance for a minimum period of 90 (Ninety) days

from the Closing Time. This period may be extended by written mutual agreement between the

DBSA and the Bidder.

EVALUATION PROCESS

The Bids will be evaluated and adjudicated as follows:

2711

27.1.2

27.1.3

27131

27.1.3.2

Qualification — evaluation of compliance with Pre-Qualifying Criteria

Only those Bidders which satisfy all of the Pre-Qualifying Criteria will be
eligible to participate in the Tendering Process further. Bids which do not
satisfy all of the Pre-Qualifying Criteria will not be evaluated further.

First stage — functional evaluation

Bidders are evaluated based on the functional criteria set out in this RFP.
Only those Bidders which score 70 points or higher (out of a possible 100)
during the functional evaluation will be evaluated during the second stage of
the Bid. The functional evaluation will include a presentation by the Bidders.

Second stage — price and preferential points

Those Bidders which have passed the initial and first stages of the tender
process will be scored on the basis of price and preference point allocation
in accordance with the applicable legislation.

The successful Bidder will be the Bidder that scores the highest number of
points in the second stage of the Bid evaluation, unless the DBSA exercises
its right to cancel the RFP, in line with the PPPFA Regulations.

NB: Bidders are required to submit, as Annexure J to their Bids, any
documentation which supports the responses provided in respect of the Pre-
Qualifying Criteria and Functional Criteria below.
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27.3 Qualification: Pre-Qualifying Criteria

D

SA

27.3.1  The following Pre-Qualifying Criteria will be applied in the initial stage of the
evaluation. Bidders who do not meet all of the Pre-Qualifying Criteria will not
be considered for award of the tender.

27.3.2  Bidders are required to complete the table below by indicating whether they
comply with the requirement by marking the appropriate column with an ‘X’
below. Bidders are required to submit supporting documentation evidencing
their compliance with each requirement, where applicable.

Note: A tender that fails to meet any Pre-Qualifying Criteria stipulated herein in
the tender documents is an unacceptable tender.

1. Responsiveness

A. Tenderers who do not adhere to those criteria listed as PRE-QUALIFIER, will be

disqualified immediately:

Prequalifyin ARtz
Responsiveness Criteria griteri)r:l 9 this Tender
(Y/N)

1 Adherence in submitting Tender as two stage envelopes (Functionality & Price in the case of

Functionality requirement) Pre-Qualifier Y
2 | Attendance register for Compulsory Briefing session. Pre-Qualifier Y
. Proof of Registration with a recognized professional body/ institution, relevant to tender

requirement (To be determined in line with Tender Requirement) Pre-Qualifier Y
4 Localization — Service Provider presiding in or based in that particular Province Pre-Qualifier %

Tender Requirement

Compliant Not compliant

Administrative Responsiveness

Whether all Returnable Documents were completed and
returned with the Tender Submission by the Closing Time

Whether the Tender Proposal contains a price offer (and
separated)- if applicable

The tenderer confirms that it has put in place specifically for the
purpose of this tender, professional indemnity insurance cover
(which cover is effective from not later than the closing date of this
tender) issued by a reputable insurer of an amount of not less than
R4 million in respect of a claim without limit to the number of claims.
In the case of a Joint Venture, Consortium or Association, the lead
party must have met this minimum requirement. (Proof to be
submitted)
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27.4 First Stage: Functional Criteria — Bidders have an option to bid for all criterion
they are bidding for. Kindly tick the below box to indicate your preference:

Preferred Area of Support Yes/No

Revenue Management and Enhancement Support

Spatial Development Framework

Land Use Scheme

Township Establishment

Infrastructure Planning Support

Project Preparation

Monitoring and Implementation

Alternative Energy Solutions — Solar PV Mini-Grids

Asset Care

Technical (Civil/Electrical) Advisory Support

Municipal Finance Specialist
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28.1.1

DBSA

Only those Bidders which score 70 points or higher (out of a possible 100)

during the functional evaluation will be evaluated during the second stage of
the Bid. Bidders are required to submit supporting documentation evidencing
their compliance with each requirement, where applicable.

28.1.2
follows:

The Functional Criteria that will be used to test the capability of Bidders are as

1. Evaluation Criteria: Full Revenue Management and Enhancement Support

Scores
Evaluation criteria Documentary Points I
Evidence allocated thr.eshold
points
T2.2.15
Excellent = 50
1.1. Proposed Methodology and Approach: Good =35
Details of the proposed methodology and approach that the
Tenderer intends to follow with regard to the effective Poor =15
provision of the professional services required in the Full 50 35
Revenue Management and Enhancement Support, Project Non-responsive = 0
Implementation, and associated Project support services, in
municipalities. Should include a detailed organogram defining
the roles and responsibilities of the proposed team members.
1.2. Experience/Track record of the Tendering Entity
(Lead Tenderer and Entities in JV, Consortium, Association,
etc.) in executing work of a similar nature Excellent, 3 projects and
Tenderer's experience and record of accomplishment in above = 10
providing professional services required in Revenue
Management and Enhancement Support within a municipal Good, 2 projects = 7
environment,
Note that irrelevant projects will not be considered for Poor, 1 project =5
this Tender. 10

1.3. Experience of the Key Experts

Non-responsive, 0 projects = 0
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Project Director & Team Leader: Registered Professional

Financial Expert with An appropriate degree in Accounting/

Excellent, 3 projects and

above = 10

Auditing or Financial Management or Public/Business )
) ) ) Good, 2 projects = 7
Management. Professional membership with the South 10
African Institute of Chartered Accounts (SAICA) or the )
) ) ) . Poor, 1 project =5
Chartered Institute of Government Finance Audit and Risk
Officers (CIGFARO), must have done Revenue Management ) )
. o Non-responsive, 0 projects = 0
and Enhancement Support in municipalities
Excellent, 3 projects and
Civil Engineer: Professional registration as a Professional _
h - ) ) L above =5
Engineer or a Professional Engineering Technologist in terms
of the Engineering Professions Act, 2000. Must have civil
engineering experience in: Good, 2 projects = 3
B Planning, design, project management of civil 5
engineering |nfrastructu_rg required in  municipal Poor, 1 project = 1
engineering services provision.
® must have done Revenue Management and
Enhancement Support in municipalities Non-responsive, O projects = 0
Electrical Engineer: Professional registration as a Excellent, 3 projects and
Professional Engineer or a Professional Engineering above =5
Technologist in terms of the Engineering Professions Act,
2000. Must have electrical engineering experience in:
Good, 2 projects =3
= Planning, design, project preparation, and project 5
management of electrical engineering infrastructure Poor, 1 project = 1
required in municipal engineering services provision.
= must have done Revenue Management and . . _
Non-responsive, 0 projects =0
Enhancement Support in municipalities
Excellent, 3 projects and
above =5
Town Planner/ Urban & Regional Planner: Professional
registration as a Professional Planner in terms of the Planning Good, 2 projects = 3
Profession Act, 2002 (Act 36 of 2002). Must have experience 5
in:
Spatial development planning in municipal environment; Poor, 1 project =1
Management processes as it relates to the built environment;
Non-responsive, 0 projects = 0
Excellent, 3 projects and
above =5
Legal Advisor: Must have experience in developing )
) ) Good, 2 projects = 3
agreements and contracts / on public / private sector 5

infrastructure delivery or any municipal related programmes

and projects.

Poor, 1 project =1

Non-responsive, 0 projects = 0
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Excellent, 3 projects and
. . ) . . above =5
Registered Professional Financial Expert with An
appropriate degree in Accounting/ Auditing or Financial )
. . . Good, 2 projects = 3
Management or Public/Business Management. Professional 5
membership with the South African Institute of Chartered .
. Poor, 1 project =1
Accounts (SAICA) or the Chartered Institute of Government
Finance Audit and Risk Officers (CIGFARQ) ) )
Non-responsive, 0 projects =0
Excellent, 3 projects and
above =5
1.4. Proposed Approach to transfer skills/lknowledge to
municipal officials in the same sector Good, 2 projects = 3
The skills and knowledge Transfer must respond to the 5
proposed Scope of Work and outline the proposed Poor, 1 project =1
approach/methodology
Non-responsive, 0 projects = 0
Maximum possible score 100
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2. Evaluation Criteria: Township Establishment /Land Use/Spatial Development Framework

Scores
. Lo Minimum sub
Evaluation criteria Documentary Points
. threshold
Evidence allocated .
points
2.1. Proposed Methodology and Approach: )
) Excellent, 3 projects and
Details of the proposed methodology and approach that the
) ) ) above = 50
Tenderer intends to follow with regard to the effective
provision of the professional services required in the .
) ) ) ) Good, 2 projects = 35 50 35
Township Establishment process, Project Implementation,
and associated Project support services, in municipalities. .
) ) - Poor, 1 project = 15
Should include a detailed organogram defining the roles and
responsibilities of the proposed team members. . .
Non-responsive, 0 projects = 0
2.2. Experience/Track record of the Tendering Entity )
N . . Excellent, 3 projects and
(Lead Tenderer and Entities in JV, Consortium,
o . . L above =5
Association, etc.) in executing work of a similar nature
Tenderer's experience and record of accomplishment in .
o ) ) ) ) ) Good, 2 projects = 3
providing professional services required in the Township
Establishment process/ application within a municipal .
) ) . ) Poor, 1 project=1
environment, Note that irrelevant projects will not be 5
considered for this Tender. . .
Non-responsive, 0 projects = 0
2.3 Experience of the Key Experts Excellent, 3 projects and
) ) above =7
Project Director & Team Leader (Town Planner/ Urban &
Regional Planner): Professional registration as a
Professional Planner in terms of the Planning Profession Act, Good, 2 projects =5
2002 (Act 36 of 2002). Must have experience in:
Spatial development planning in municipal environment; 7
= Management processes as it relates to the built Poor, 1 project = 2
environment;
= Must have conducted professional services required in
the Township Establishment process, Project Non-responsive, 0 projects = 0
Implementation, and associated Project support services,
in municipalities
Excellent, 3 projects and
Civil Engineer: Bachelor's degree in civil engineering above =5
together with registration as a Professional Engineer or
Professional Engineering Technologist in terms of Good, 2 projects = 3 5
Engineering Profession Act, 2000. Should preferably have
experience in project planning, design, implementation and Poor, 1 project =1
water & sanitation infrastructure maintenance.
Non-responsive, 0 projects = 0
Electrical Engineer: Bachelor's degree in electrical Excellent, 3 projects and
engineering together with registration as a Professional above =5
Engineer or Professional Engineering Technologist in terms
of Engineering Profession Act, 2000. Should preferably have Good, 2 projects =3
experience in project planning, design, implementation, and 5
electrical infrastructure maintenance. Poor, 1 project =1
Non-responsive, 0 projects = 0

RFR_2020 PANEL NORTHERN CAPE
Development Bank of Southern Africa

REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT

Page 25 of 96




SA

Land Surveyor with a bachelor's degree in Land Surveying
and Professional registration in terms of the Professional
Land Surveyors' and Technical Surveyors' Amendment Act,
1993

Excellent, 3 projects and

above =5

Good, 2 projects =3

Poor, 1 project =1

Non-responsive, 0 projects = 0

Roads and Transport Engineer: Bachelor's degree in
transportation engineering together with registration as a
Professional Engineer or Professional Engineering
Technologist in terms of Engineering Profession Act, 2000.
Should preferably have experience in project planning,

design, implementation, and infrastructure maintenance.

Excellent, 3 projects and

above =5

Good, 2 projects =3

Poor, 1 project =1

Non-responsive, 0 projects = 0

Environmental Assessment Practitioner (EAP):
Professional registration with the South African Council of
Natural Scientific Professions (SACNASP) in terms of
Natural Scientific Professions Act of 2003. Should preferably
have experience undertaking the environmental impact
assessment and obtaining a Record of Decision from the
relevant Provincial authorizing Department.

Excellent, 3 projects and

above = 3

Good, 2 projects = 2

Poor, 1 project = 1

Non-responsive, 0 projects = 0

Conveyancer: Bachelor's degree in Law (LLB). Must be
registered as an attorney by the Law Society of South Africa.
Should preferably have experience in contract law in relation

to the delivery of infrastructure programmes and projects

Excellent, 3 projects and

above = 3

Good, 2 projects = 2

Poor, 1 project =1

Non-responsive, 0 projects = 0

GIS Specialist: Relevant degree in geomatics or related
discipline. Professional registration with the South African
Geomatics Council in terms of the Geomatics Professions
Act, No 19 of 2013.

Excellent, 3 projects and

above =3

Good, 2 projects = 2

Poor, 1 project =1

Non-responsive, 0 projects = 0

Development Facilitator: Must have experience in
Development Facilitation / Social Facilitation on public /
private sector infrastructure delivery programmes and

projects

Excellent, 3 projects and

above = 3

Good, 2 projects = 2

RFR_2020 PANEL NORTHERN CAPE
Development Bank of Southern Africa

REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT

Page 26 of 96




DBSA

Poor, 1 project=1

Non-responsive, 0 projects = 0

Excellent, 3 projects and

above =3
Property Valuer: Bachelor's degree in Property Valuation
plus registration as a valuer with the SA Council for property Good, 2 projects = 2
Valuers Profession in terms of the Property Valuers 3
Profession Act 47 of 2000. Should preferably have experience Poor, 1 project = 1

in the valuation of immovable assets in South Africa.

Non-responsive, 0 projects = 0

Excellent, above =3

2.4. Proposed Approach to transfer skills/knowledge to
. L Good, 2 projects = 2
municipal officials in the same sector

The skills and knowledge Transfer must respond to the 3
. Poor, 1 project=1
proposed Scope of Work and outline the proposed

approach/methodology
Non-responsive, 0 projects = 0

Maximum possible score 100

3 Evaluation Criteria: Infrastructure Planning

Scores
. N Minimum sub
Evaluation criteria Documentary Points
. threshold
Evidence allocated .
points
T2.2.15
3.1. Proposed Methodology and Approach: )
) Excellent, 3 projects and
Details of the proposed methodology and approach that the
) ) ) above =45
Tenderer intends to follow with regard to the effective
provision of the professional services required in the .
) ) ) Good, 2 projects = 35 45 35
Infrastructure  Planning, Project Implementation, and
associated Project support services, in municipalities. Should )
) ) o Poor, 1 project = 15
include a detailed organogram defining the roles and
responsibilities of the proposed team members. ) i
Non-responsive, 0 projects = 0
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3.2. Experience/Track record of the Tendering Entity

(Lead Tenderer and Entities in JV, Consortium,

Association, etc.) in executing work of a similar nature

Excellent, 3 projects and

above = 10

Land Surveyors' and Technical Surveyors' Amendment Act,
1993

Poor, 1 project =1

Non-responsive, 0 projects = 0

) ) ) Good, 2 projects = 7 10
Tenderer's experience and record of accomplishment in
providing professional services required in the Infrastructure .
. " . . Poor, 1 project =5
Planning process within a municipal environment, Note that
irrelevant projects will not be considered for this Tender. ) )
Non-responsive, 0 projects =0
3.3. Experience of the Key Experts
Excellent, 3 projects and
above = 10
Project Director & Team Leader: Electrical / Civil
Engineer: Bachelor's degree in civil engineering together with Good, 2 projects = 5
registration as a Professional Engineer or Professional
Engineering Technologist in terms of Engineering Profession 10
Act, 2000. Should preferably have experience in project Poor, 1 project = 1
planning, design, implementation and water & sanitation
infrastructure maintenance.
Non-responsive, 0 projects = 0
Excellent, 3 projects and
. . ) . . . above =5
Civil Engineer: Bachelor's degree in civil engineering
together with registration as a Professional Engineer or )
) ) ) ) ) Good, 2 projects = 3
Professional Engineering Technologist in terms of 5
Engineering Profession Act, 2000. Should preferably have )
. ) . ) ) ) . Poor, 1 project=1
experience in project planning, design, implementation and
water & sanitation infrastructure maintenance. ) )
Non-responsive, 0 projects = 0
Electrical Engineer: Bachelor's degree in electrical Excellent, 3 projects and
engineering together with registration as a Professional above =5
Engineer or Professional Engineering Technologist in terms
of Engineering Profession Act, 2000. Should preferably have Good, 2 projects =3
experience in project planning, design, implementation, and 5
electrical infrastructure maintenance. Poor, 1 project = 1
Non-responsive, 0 projects = 0
Excellent, 3 projects and
above =5
Land Surveyor with a Bachelor's Degree in Land Surveying )
) ) o ) Good, 2 projects = 3
and Professional registration in terms of the Professional 5
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Excellent, 3 projects and
. ) above =5
Roads and Transport Engineer: Bachelor's degree in
transportation engineering together with registration as a )
. . . . . Good, 2 projects = 3
Professional Engineer or Professional Engineering 5
Technologist in terms of Engineering Profession Act, 2000. .
. . . . Poor, 1 project =1
Should preferably have experience in project planning,
design, implementation, and infrastructure maintenance. ) )
Non-responsive, 0 projects =0
Excellent, 3 projects and
above =5
Environmental Assessment Practitioner (EAP):
Professional registration with the South African Council of
Natural Scientific Professions (SACNASP) in terms of Good, 2 projects =3
Natural Scientific Professions Act of 2003. Should preferably 5
have experience undertaking the environmental impact
assessment and obtaining a Record of Decision from the Poor, 1 project = 1
relevant Provincial authorizing Department.
Non-responsive, 0 projects = 0
Excellent, 3 projects and
above =5
Institutional Development Specialist: Must have )
. . I . A Good, 2 projects = 3
experience in Development Facilitation / Social Facilitation on 5
public / private sector infrastructure delivery programmes and )
) Poor, 1 project=1
projects
Non-responsive, 0 projects = 0
Excellent, 3 projects and
above =5
3.4. Proposed Approach to transfer skills/lknowledge to
municipal officials in the same sector Good, 2 projects =3
The skills and knowledge Transfer must respond to the 5
proposed Scope of Work and outline the proposed Poor, 1 project =1
approach/methodology
Non-responsive, 0 projects = 0
Maximum possible score 100
4 Evaluation Criteria: Asset Care and Advisory Support
Scores
. o Minimum sub
Evaluation criteria Documentary Points
. threshold
Evidence allocated .
points
T2.2.15
4.1. Proposed Methodology and Approach: Excellent, 3 projects and 45 35
above = 10
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Details of the proposed methodology and approach that the
Tenderer intends to follow with regard to the effective
provision of the professional services required on Asset Care
and Advisory Support process, Project Implementation, and
associated Project support services, in municipalities. Should
include a detailed organogram defining the roles and

responsibilities of the proposed team members.

Good, 2 projects =7

Poor, 1 project =5

Non-responsive, 0 projects = 0

4.2. Experience/Track record of the Tendering Entity

(Lead Tenderer and Entities in JV, Consortium,
Association, etc.) in executing work of a similar nature
Tenderer's experience and record of accomplishment in

providing professional services required in the Asset Care and

Excellent, 3 projects and

above = 10

Good, 2 projects =7

Advisory Support process process/ application within a Poor, 1 project =5 10
municipal environment, Note that irrelevant projects will
not be considered for this Tender. Non-responsive, 0 projects = 0
4.3. Experience of the Key Experts
Excellent, 3 projects and
. . ) . . . above = 10
Civil Engineer: Bachelor's degree in civil engineering
together with registration as a Professional Engineer or )
) ) ) ) ) Good, 2 projects = 7
Professional Engineering Technologist in terms of 1
Engineering Profession Act, 2000. Should preferably have )
. ) . ) ) ) . Poor, 1 project =5
experience in project planning, design, implementation and
water & sanitation infrastructure maintenance. ) )
Non-responsive, 0 projects = 0
Electrical Engineer: Bachelor's degree in electrical Excellent, 3 projects and
engineering together with registration as a Professional above = 10
Engineer or Professional Engineering Technologist in terms
of Engineering Profession Act, 2000. Should preferably have Good, 2 projects =7
experience in project planning, design, implementation, and 10
electrical infrastructure maintenance. Poor, 1 project =5
Non-responsive, 0 projects = 0
Excellent, 3 projects and
. . above = 10
Roads and Transport Engineer: Bachelor's degree in
transportation engineering together with registration as a )
) ) ) ) . Good, 2 projects = 7
Professional Engineer or Professional Engineering 10
Technologist in terms of Engineering Profession Act, 2000. )
. . . . Poor, 1 project =5
Should preferably have experience in project planning,
design, implementation, and infrastructure maintenance. ) )
Non-responsive, 0 projects =0
GIS Specialist: Relevant degree in geomatics or related Excellent, 3 projects and
discipline. Professional registration with the South African above =5 5

Geomatics Council in terms of the Geomatics Professions
Act, No 19 of 2013.

Good, 2 projects = 3
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Poor, 1 project =1

Non-responsive, 0 projects = 0

Asset Valuer: Financial Expert with An appropriate degree

in Accounting/ Auditing or Financial Management or

Excellent, 3 projects and

above =5

Good, 2 projects = 3

Public/Business Management. Professional membership 5
with the South African Institute of Chartered Accounts
. . Poor, 1 project =1
(SAICA) or the Chartered Institute of Government Finance
Audit and Risk Officers (CIGFARO).
Non-responsive, 0 projects = 0
Excellent, 3 projects and
. above = 10
4.4. Proposed Approach to transfer skills/knowledge to
municipal officials in the same sector )
) Good, 2 projects =7
The skills and knowledge Transfer must respond to the 5
proposed Scope of Work and outline the proposed )
Poor, 1 project =5
approach/methodology
Non-responsive, 0 projects = 0
Maximum possible score 100

5. Evaluation Criteria: Project Preparation, Monitoring and Implementation

providing professional services required on Project

Preparation, Monitoring and Implementation Support process
Note that irrelevant

within a municipal environment,

projects will not be considered for this Tender.

Poor, 1 project=5

Non-responsive, 0 projects = 0

Scores

Evaluation criteria Documentary Points AT T

Evidence allocated thr-eshold
points

T2.2.15

5.1. Proposed Methodology and Approach:

Details of the proposed methodology and approach that the Excellent, 3 projects and

Tenderer intends to follow with regard to the effective above = 10

provision of the professional services required on Project

Preparation, Monitoring and Implementation Support process, Good, 2 projects =7 50 35

Project Implementation, and associated Project support

services, in municipalities. Should include a detailed Poor, 1 project =5

organogram defining the roles and responsibilities of the

proposed team members. Non-responsive, 0 projects = 0

5.2. Experience/Track record of the Tendering Entity Excellent, 3 projects and

(Lead Tenderer and Entities in JV, Consortium, above = 10

Association, etc.) in executing work of a similar nature

Tenderer's experience and record of accomplishment in Good, 2 projects =7 10
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5.3. Experience of the Key Experts
Excellent, 3 projects and
- . o - above = 10
Civil Engineer: Bachelor's degree in civil engineering
together with registration as a Professional Engineer or )
. . . . . Good, 2 projects = 7
Professional Engineering Technologist in terms of 10
Engineering Profession Act, 2000. Should preferably have .
. . . . . . . Poor, 1 project =5
experience in project planning, design, implementation and
water & sanitation infrastructure maintenance. ) .
Non-responsive, 0 projects =0
Electrical Engineer: Bachelor's degree in electrical Excellent, 3 projects and
engineering together with registration as a Professional above = 10
Engineer or Professional Engineering Technologist in terms
of Engineering Profession Act, 2000. Should preferably have Good, 2 projects = 7
experience in project planning, design, implementation, and 10
electrical infrastructure maintenance. Poor, 1 project =5
Non-responsive, 0 projects = 0
Excellent, 3 projects and
. . above = 10
Roads and Transport Engineer: Bachelor's degree in
transportation engineering together with registration as a )
) ) ) ) ) Good, 2 projects =7
Professional Engineer or Professional Engineering 10
Technologist in terms of Engineering Profession Act, 2000. )
. ) ) . Poor, 1 project =5
Should preferably have experience in project planning,
design, implementation, and infrastructure maintenance. ) )
Non-responsive, 0 projects =0
GIS Specialist: Relevant degree in geomatics or related Excellent, 3 projects and
discipline. Professional registration with the South African above =5
Geomatics Council in terms of the Geomatics Professions
Act, No 19 of 2013. Good, 2 projects = 3
5
Poor, 1 project =1
Non-responsive, 0 projects = 0
Excellent, 3 projects and
above =5
5.4. Proposed Approach to transfer skills/knowledge to
municipal officials in the same sector Good, 2 projects =3
The skills and knowledge Transfer must respond to the 5
proposed Scope of Work and outline the proposed Poor, 1 project =1
approach/methodology
Non-responsive, 0 projects = 0
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Maximum possible score 100

5 Municipal Finance Specialist

Scores
. L Minimum sub
Evaluation criteria Documentary Points
i threshold
Evidence allocated .
points

T2.2.15

5.1. Proposed Methodology and Approach: )

) Excellent, 3 projects and
Details of the proposed methodology and approach that the
) ) ) above = 10
Tenderer intends to follow with regard to the effective
provision of the professional services required on Municipal 45 35

. ) ) ) ) Good, 2 projects = 7
Finance, and associated Project support services, in

municipalities. Should include a detailed organogram defining

o Poor, 1 project =5
the roles and responsibilities of the proposed team members.

Non-responsive, 0 projects = 0

Excellent, 3 projects and
5.2. Experience/Track record of the Tendering Entity above = 10

(Lead Tenderer and Entities in JV, Consortium,
Association, Individual, etc.) in executing work of a Good, 2 projects =7
similar nature
Tenderer's experience and record of accomplishment in Poor, 1 project =5 10
providing professional services required in the Asset Care and
Advisory Support process process/ application within a| Non-responsive, O projects = 0
municipal environment, Note that irrelevant projects will

not be considered for this Tender.

5.3. Experience of the Key Experts: Municipal Financial
Excellent, 3-5 years and
Expert.
above =5

with an appropriate degree in Accounting/ Auditing or
Good, 1-3 years =3

Financial Management or Public/Business 5
Management. Professional membership with the South
) . Poor, 0-1 years = 1
African Institute of Chartered Accounts (SAICA) or the
Chartered Institute of Government Finance Audit and Risk ) ]
) ) . T Non-responsive, 0 projects = 0
Officers (CIGFARO). Experience in Municipality Finance s
Systems
Excellent, 3 projects and
) above = 10
5.4. Proposed Approach to transfer skills/knowledge to
municipal officials in the same sector .
) Good, 2 projects =7
The skills and knowledge Transfer must respond to the 5
proposed Scope of Work and outline the proposed .
Poor, 1 project =5
approach/methodology
Non-responsive, 0 projects = 0
Maximum possible score 100
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1.1 Disqualification criteria
The DBSA reserves the right to disqualify any Tenderer who falls within any one or
more of the following:
1.1.1 Tenderers who submit incomplete information and documentation which are
required by this Tender.
1.1.2 Tenderers who submitted information that is fraudulent, factually untrue or
inaccurate, e.g. non-existent professional memberships, false or forged
BBBEE credentials, etc.
1.1.3 Tenderers who received information not available to other Tenderers through
fraudulent means.
1.1.4 Tenderers who do not comply with other requirements of the Tender
document.
1.1.5 Tenderers who submit their responses after the stipulated submission date or

time.
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EXPERIENCE OF THE TENDERER’S PROPOSED KEY EXPERTS

The tenderer shall provide information in respect of the key personnel who will be engaged on the

contract by completing this schedule.

(a) The tenderer must consult the Tender Documentation which indicates the list of
minimum key personnel required as well as qualifications (tender data page 16).

(b) All the key staff shall be proficient in the use (both verbal and written) English language.

(c) In addition to the Personnel Schedule, the Tenderer shall also provide a Contract project
organisational chart showing the team composition for each activity/phase/stage giving
the team member names (only key team members need be included by name), position
on team, and reporting relationship to other team members.

(d) Key professional staff of the tenderer should be permanently employed forming part of
the Tenderer or have an extended and stable working relationship with the applicable
Bidder. In addition, the staff should be readily available to the employer for discussions

at, typically, less than a week's notice.

SCHEDULE T2.2.15: Summary Details of Qualifications and Experience of Tenderer’s

Proposed Key Resources / Experts

Table to be completed for the Key Resources.

KEY EXPERT 1

Name Current Job | Qualifications | Professional Related work completed
Title Registration & over the past 3 Years

Registration Nr.

KEY EXPERT 2:

Name Current Job | Qualifications | Professional Related work completed
Title Registration & over the past 3 Years

Registration Nr.

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
Development Bank of Southern Africa Page 35 of 96




DBSA

KEY EXPERT 3:

Name

Current Job
Title

Qualifications

Professional
Registration &

Registration Nr.

Related work completed

over the past 3 Years

KEY EXPERT 4:

Name

Current Job
Title

Qualifications

Professional
Registration &

Registration Nr.

Related work completed

over the past 3 Years

KEY EXPERT 5:

Name

Current Job
Title

Qualifications

Professional
Registration &

Registration Nr.

Related work completed

over the past 3 Years

KEY EXPERT 6:
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Name Current Job | Qualifications Professional Related work completed
Title Registration & over the past 3 Years

Registration Nr.

KEY EXPERT 7:

Name Current Job | Qualifications | Professional Related work completed
Title Registration & over the past 3 Years
Registration Nr.

KEY EXPERT 8:

Name Current Job | Qualifications | Professional Related work completed
Title Registration & over the past 3 Years
Registration Nr.

Note: A CV of each of the proposed team members of not more than 5 pages should be

attached to this schedule after the above summary details tables
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EVALUATION SCHEDULE: EXPERIENCE / TRACK RECORD OF THE TENDERING ENTITY
IN EXECUTING WORK OF SIMILAR NATURE

a) The experience of the Tenderer (or that of the constituent member in a joint
venture, consortium or association) in the execution of projects within the
provision of all identified functional areas in the municipal environment over
the past 3 years will be evaluated. Tenderers should very briefly describe their
experience in this regard and attach this to this schedule. The description should be

put in the Tables provided below and attached to this schedule

Experience of Key Experts: Provide CVs demonstrating experience of the resource
where similar assignments were undertaken in the municipal environment over the past 3
years. Tenderers should very briefly describe the experience in this regard in the
attached Schedule T2.2.15

Summarized Details of Experience/ Track Record of the Tendering Entity in Executing Work

Of Similar Nature

EXPERIENCE / TRACK RECORD OF THE TENDERER OVER THE PAST 3 YEARS IN:

Employer, Description of Value of Service Date Service Date
contact person Professional provided (inclusive Commenced Service
and telephone | Services Provided of VAT (Rand) Ended

number and

email address
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The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise,

confirms that the contents of this schedule are within my personal knowledge and are to the best of

my belief both true and correct.

Signature:
Date:
Name:
Position:
Respondent:
i. A minimum of 70 points out of a 100 for the functional/ evaluation will qualify
the Bidder onto the Panel, post a Risk Analysis
2. STATUS OF BID
a. Each Bid constitutes an irrevocable offer by the Bidder to the DBSA to provide the Services
required and otherwise to satisfy the requirements of the Specification as set out in this RFP.
b. A Bid must not be conditional on:
i. the Board approval of the Bidder or any related governing body of the Bidder
being obtained:;
i. the Bidder conducting due diligence or any other form of enquiry or investigation;
iii. the Bidder (or any other party) obtaining any regulatory approval or consent;
iv. the Bidder obtaining the consent or approval of any third party; or
V. the Bidder stating that it wishes to discuss or negotiate any commercial terms of
the contract.
c. The DBSA may, in its absolute discretion, disregard any Bid that is, or is stated to be, subject to
any one or more of the conditions detailed above (or any other relevant conditions).
d. The DBSA reserves the right to accept a Bid in part or in whole or to negotiate with a Bidder in
accordance with the provisions of this RFP and the applicable laws and regulations.
3. CLARIFICATION OF BIDS
a. The DBSA may seek clarification from and enter into discussions with any or all of the Bidders

in relation to their Bid. The DBSA may use the information obtained when clarification is sought
or discussions are had in interpreting the Bid and evaluating the cost and risk of accepting the
Bid. Failure to supply clarification to the satisfaction of the DBSA may render the Bid liable to
disqualification.
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The DBSA is under no obligation to seek clarification of anything in a Bid and reserves the right
to disregard any clarification that the DBSA considers to be unsolicited or otherwise

impermissible or irrelevant in accordance with the rules set out in this RFP.

DISCUSSION WITH BIDDERS
The DBSA may elect to engage in detailed discussions with any one or more Bidder(s), with a
view to maximising the benefits of this RFP as measured against the evaluation criteria and in
fully understanding a Bidder’s offer.
As part of the evaluation of this Bid, DBSA will invite Bidders to give a presentation to the DBSA
in relation to their submissions.
The DBSA is under no obligation to undertake discussions with, and Bidders.
In addition to presentations and discussions, the DBSA may request some or all Bidders to:
conduct a site visit, if applicable;
provide references or additional information; and/or

make themselves available for panel interviews.

SUCCESSFUL BIDS

Selection as a successful Bidder does not give rise to a contract (express or implied) between
the successful Bidder and the DBSA for the supply of the Services. No legal relationship will
exist between the DBSA and a successful Bidder for the supply of the Services until such time
as a binding contract is executed by them.

The DBSA may, in its absolute discretion, decide not to enter into pre-contractual negotiations
with a successful Bidder.

A Bidder is bound by its Bid and all other documents forming part of the Bidder's Response and,
if selected as a successful Bidder, must enter into a contract on the basis of the Bid with or

without further negotiation.

NO OBLIGATION TO ENTER INTO CONTRACT

The DBSA is under no obligation to appoint a successful Bidder or Bidders (as the case may
be), or to enter into a contract with a successful Bidder or any other person, if it is unable to
identify a Bid that complies in all relevant respects with the requirements of the DBSA, or if due
to changed circumstances, there is no longer a need for the Services requested, or if funds are
no longer available to cover the total envisaged expenditure. For the avoidance of any doubt,
in these circumstances the DBSA will be free to proceed via any alternative process.

The DBSA may conduct a debriefing session for all Bidders (successful and unsuccessful).

Attendance at such debriefing session is optional.
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a.
ii.
iii.
iv.
V.
8.
a.
ii.
iii.
iv.
V.
Vi,
Vi,
Viii.
iX.
X.
b.
c.

DBSA

BIDDER WARRANTIES

By submitting a Bid, a Bidder warrants that:
it did not rely on any express or implied statement, warranty or representation,
whether oral, written, or otherwise made by or on behalf of the DBSA, its officers,
employees, or advisers other than any statement, warranty or representation
expressly contained in the RFP;
it did not use the improper assistance of DBSA’s employees or information
unlawfully obtained from them in compiling its Bid;
it is responsible for all costs and expenses related to the preparation and
lodgement of its Bid, any subsequent negotiation, and any future process
connected with or relating to the Tendering Process;
it accepts and will comply with the terms set out in this RFP; and
it will provide additional information in a timely manner as requested by the DBSA

to clarify any matters contained in the Bid.

DBSA’S RIGHTS
Notwithstanding anything else in this RFP, and without limiting its rights at law or
otherwise, the DBSA reserves the right, in its absolute discretion at any time, to:
cease to proceed with, or suspend the Tendering Process prior to the execution
of a formal written contract;
alter the structure and/or the timing of this RFP or the Tendering Process;
vary or extend any time or date specified in this RFP
terminate the participation of any Bidder or any other person in the Tendering
Process;
require additional information or clarification from any Bidder or any other person;
provide additional information or clarification;
negotiate with any one or more Bidder;
call for new Bid;
reject any Bid received after the Closing Time; or

reject any Bid that does not comply with the requirements of this RFP.

GOVERNING LAWS

This RFP and the Tendering Process are governed by the laws of the Republic of South Africa.
Each Bidder must comply with all relevant laws in preparing and lodging its Bid and in taking
part in the Tendering Process.

All Bids must be completed using the English language and all costing must be in South African
Rand.
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10. MANDATORY QUESTIONS

a. Bidders shall provide full and accurate answers to all (including mandatory) questions posed
in this document, and, are required to explicitly state "Comply/Accept" or "Do not comply/Do
not accept” (with a vV or an X) regarding compliance with the requirements. Where necessary,

the Bidders shall substantiate their response to a specific question.

NOTE: It is mandatory for Bidders to complete or answer this part fully; failure to do so

result the Bid being treated as incomplete and the Bid may be disqualified.

This Bid is subject to the General Conditions of | Comply/Accept | Do not
Contract stipulated in this RFP document. ESQ%I,E//DO not
The laws of the Republic of South Africa shall govern this | Comply/Accept | Do not

RFP and the Bidders hereby accept that the courts of the rc]g;n;!zg;?
Republic of South Africa shall have the jurisdiction.

The DBSA shall not be liable for any costs incurred by the | Comply/Accept | Do not
Bidder in the preparation of response to this RFP. The comply/Do
preparation of response shall be made without obligation not accept

to acquire any of the items included in any Bidder’s

proposal or to select any proposal, or to discuss the

reasons why such vendor’s or any other proposal was

accepted or rejected.

The DBSA may request written clarification or further | Comply/Accept | Do not
information regarding any aspect of this proposal. The comply/Do
Bidders must supply the requested information in writing not accept
within two working days after the request has been made,

otherwise the proposal may be disqualified.
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Vil.

Viii.

DBSA

In the case of Consortium, Joint Venture or | Comply/Accept | Do not

subcontractors, Bidders are required to provide copies of comply/Do

signed agreements stipulating the work split and Rand not accept

value.

In the case of Consortium, Joint Venture or | Comply/Accept | Do not

subcontractors, all Bidders are required to provide comply/Do

mandatory documents as stipulated in Part C: Checklist not accept

of Compulsory Returnable Schedules and Documents of

the Tender Document.

The DBSA reserves the right to; cancel or reject any | Comply/Accept | Do not

proposal and not to award the proposal to the lowest comply/Do

Bidder or award parts of the proposal to different Bidders, not accept

or not to award the proposal at alll.

Where applicable, Bidders who are distributors, resellers | Comply/Accept | Do not

and installers of network equipment are required to comply/Do

submit back-to-back agreements and service level not accept

agreements with their principals.

By submitting a proposal in response to this RFP, the | Comply/Accept | Do not

Bidders accept the evaluation criteria as it stands. comply/Do
not accept

Where applicable, the DBSA reserves the right to run | Comply/Accept | Do not

benchmarks on the requirements equipment during the comply/Do

evaluation and after the evaluation. not accept

RFR_2020 PANEL NORTHERN CAPE
Development Bank of Southern Africa

REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT

Page 43 of 96




Xi.

Xii.

Xiii.

Xiv.

XV.

DBSA

The DBSA reserves the right to conduct a pre-award | Comply/Accept | Do not
survey during the source selection process to evaluate comply/Do
contractors' capabilities to meet the requirements not accept
specified in the RFP and supporting documents.

Only the solution commercially available at the proposal | Comply/Accept | Do not
closing date shall be considered. No Bids for future comply/Do
solutions shall be accepted. not accept
The Bidder should not qualify the proposal with own | Comply/Accept | Do not
conditions. comply/Do
Caution: If the Bidder does not specifically withdraw its not accept
own conditions of proposal when called upon to do so, the

proposal response shall be declared invalid.

Delivery of and acceptance of correspondence between | Comply/Accept | Do not
the DBSA and the Bidder sent by prepaid registered post comply/Do

(by air mail if appropriate) in a correctly addressed not accept
envelope to either party’s postal address or address for

service of legal documents shall be deemed to have been

received and accepted after (2) two days from the date of

postage to the South African Post Office Ltd.

Should the parties at any time before and/or after the | Comply/Accept | Do not
award of the proposal and prior to, and-or after conclusion comply/Do

of the contract fail to agree on any significant product not accept

price or service price adjustments, change in technical
specification, change in services, etc. The DBSA shall be

entitled within 14 (fourteen) days of such failure to agree,
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XVil.

SA

to recall the letter of award and cancel the proposal by
giving the Bidder not less than 90 (ninety) days written
notice of such cancellation, in which event all fees on
which the parties failed to agree increases or decreases
shall, for the duration of such notice period, remain fixed
on those fee/price applicable prior to the negotiations.

Such cancellation shall mean that the DBSA reserves the
right to award the same proposal to next best Bidders as

it deems fit.

In the case of a consortium or JV, each of the authorised | Comply/Accept | Do not
enterprise’s members and/or partners of the different comply/Do
enterprises must co-sign this document. not accept
Any amendment or change of any nature made to this | Comply/Accept | Do not
RFP shall only be of force and effect if it is in writing, comply/Do
signed by the DBSA signatory and added to this RFP as not accept

an addendum.

36.1.18
Failure or neglect by either party to (at any time) enforce | Comply/Accept | Do not

any of the provisions of this proposal shall not, in any
manner, be construed to be a waiver of any of that party’s
right in that regard and in terms of this proposal. Such
failure or neglect shall not, in any manner, affect the
continued, unaltered validity of this proposal, or prejudice

the right of that party to institute subsequent action.

comply/Do not

accept

36.1.19

Bidders who make use of subcontractors:

Comply/Accept

Do
comply/Do not

not

accept
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1. Itis the responsibility of the Bidder to select competent
subcontractors that meet all the tender requirements

stipulated in this tender document.

2. The Bidder shall be responsible for all due diligence of
the selected subcontractors and will be held liable for any

non-performance of the subcontractor.

3. Bidders are required to provide documentation (such
as BBBEE Certificate/Sworn Affidavit, Valid or Active Tax
Compliance Status Pin Issued by SARS, CSD Summary
Report, Valid or Active CIDB Certificate etc.) for the
relevant subcontractor as a minimum in support of the

subcontracting arrangement.

4. Subcontracting must not contradict any Regulation or

Legislation.

5. No separate contract shall be entered into between the
DBSA and any such subcontractors. Copies of the signed
agreements between the relevant parties must be

attached to the proposal responses.

36.1.20
All services supplied in accordance with this proposal | Comply/Accept | Do not
must be certified to all legal requirements as per the comply/Do not
South African law. accept

36.1.21
No interest shall be payable on accounts due to the | Comply/Accept | Do not
successful Bidder in an event of a dispute arising on any comply/Do not
stipulation in the contract. accept
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Evaluation of Bids shall be performed by an evaluation
panel established by the DBSA.

Bids shall be evaluated on the basis of conformance to the
required specifications (functionality) as outlined in the
RFP. For Bids considered for price and preference
evaluation, points shall be allocated to each Bidder, on the
basis that the maximum number of points that may be
scored for price is 80, and the maximum number of
preference points that may be claimed for B-BBEE status
level of contributor (according to the PPPFA Regulations)
is 20.

Comply/Accept

Do

comply/Do not

not

accept

36.1.23

If the Bidder contractual

specifications, this action may result in the termination of

successful disregards

the contract.

Comply/Accept

Do
comply/Do

not

not accept

36.1.24

The Bidders’ response to this Bid, or parts of the response,

shall be included as a whole or by reference in the final

Comply/Accept

Do

comply/Do not

not

contract. accept
36.1.25
Should the evaluation of this Bid not be completed within | Comply/Accept | Do not

the validity period of the Bid, the DBSA has discretion to
extend the validity period.

comply/Do not

accept

36.1.26
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Upon receipt of the request to extend the validity period of | Comply/Accept | Do not
the Bid, the Bidder must respond within the required time comply/Do
frames and in writing on whether or not he agrees to hold not accept

his original Bid response valid under the same terms and

conditions for a further period.

36.1.27
Should the Bidder change any wording or phrase in this | Comply/Accept | Do not
document, the Bid shall be evaluated as though no change comply/Do not
has been affected and the original wording or phrasing accept
shall be used.
36.1.28
Tax Compliance Status either on CSD National Comply/Accept | Do not
Treasury Database or SARS eFiling System as a comply/Do not
Condition for Appointment/Award of the Bid.
accept
This requirement is mandatory and has to be satisfied by
the successful bidder. The successful bidder must be tax
compliant prior to appointment/award of the bid as no bid
will be awarded to persons who are not tax compliant.
36.1.29
Company registration with CSD National Treasury Comply/Accept | Do not
Database as a Condition for Appointment/Award comply/Do
of the Bid.
not accept

This requirement is mandatory and has to be satisfied by
the successful bidder. The successful bidder must be
registered on the CSD National Treasury site prior to

appointment/award of the bid.

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT
Development Bank of Southern Africa Page 48 of 96



36.1.30

DBSA

The following will be grounds for disqualification:

Unsatisfactory performance under a previous
public contract in the past 5 years, provided that
notice of such unsatisfactory performance has
been given to the bidder; and/or

The bidder or any of its directors have committed a
corrupt or fraudulent act in competing for the
appointment; and/or

The bidder or any of its directors have been
convicted of fraud or corruption in the last 5 years;
and/or

The bidder or any of its directors have been listed
in the Register for Tender Defaulters under section
9 of the Prevention and Combating of Corrupt
Activities Act; and/or

Bids received after the stipulated closure time will
be immediately disqualified; and/or

Bidders whom have recently completed or currently
performing, or to commence work on specific
categories of services may be excluded to enable
the Bank manage its concentration risk. This
threshold is currently set at R10 million for
consultancy services.

Signature(s) of Bidder or assignee(s)

Comply/Accept | Do not
comply/Do not
accept

Date

Name of signing person (in block letters)

Capacity

Are you duly authorized to sign this Bid?

Name of Bidder (in block letters)
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Postal address (in block letters)
Domicilium citandi et executandi in the RSA (full street address of this place) (in block letters)

Cell NUMDBET: ..,

[ = T AN o [ (=7
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DESA
PART E

TERMS OF REFERENCE & PROJECT BRIEF

1. BACKGROUND

The Development Bank of Southern Africa (DBSA) is one of Africa’s leading development finance
institutions in infrastructure financing, planning, project preparation and institutional development
for municipal infrastructure. Owned by the government of South Africa, the DBSA seeks to support
the shareholder’s social and economic development imperatives partnering with both the public

and the private sectors.

The Bank is positioned to provide dedicated support to municipalities through the Local
Government Support Unit (LGSU) under the Coverage Division. The Division facilitates an
integrated delivery approach that includes lending and non-lending services and products. The
Products are offered by the Project Preparation Division, Transacting Division, Infrastructure
Delivery Division, Innovation Unit, Investment Support Unit and the Research Unit. In each of these
areas, the LGSU supports the municipal built infrastructure development by extending the non-
lending capacity development including revenue enhancement, project and contract management,

and technical advisory.
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2.1 INTRODUCTION

The poor condition of distribution and reticulation infrastructure in Municipalities is not the only
cause of high losses and poor cost recovery. Other causes and contributing factors include
inadequate systems, lack of internal capacity, poor revenue management, consumer resistance
due to poor service and corrupted consumer databases. Non-cost reflective tariffs charged to
consumers also contribute to the problem.

The specific technical, financial, social and institutional projects or initiatives indicated, involving
Trading and Non-Trading services impacting on municipal revenues and management processes.
Furthermore, replacement of old infrastructure, effective billing and cost recovery, effective credit
control, reviewing and updating relevant policies and tariffs, training of municipal staff, community
education and awareness-raising campaigns are also impacted. these projects contribute
individually and collectively to the improvement and attainment of the objectives and outcomes
stated above.

2.2 PROJECT OBJECTIVES

2.2.1 To describe the municipal services for which municipal services or works is to be provided
by professional service providers towards the operations and maintenance of new
infrastructure or upgrades earmarked for new developments or expansions and or growth.

2.2.2 To formalize the Developer Contributions Policy through incorporation into the municipal

by-laws and processes in the management of built developments.

2.3 APPROACH

It is the Development Bank of Southern Africa’s (DBSA) goal to approach the projects in an
integrated and multidisciplinary nature. In line with these goals, the DBSA requires the services
of a multi-disciplinary teams of professionals who possess relevant and appropriate skills,
including technical and financial, in the areas of municipal revenue and all its associated
disciplines. The PSPs are required to provide proposals in line with each discipline they would

like to participate in.

It is a minimum requirement that the procured team members of a professional service provider

should be experienced, skilled and registered with a relevant professional body (bodies).
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SCOPE OF WORKS

APPOINTMENT OF A PANEL OF SERVICE PROVIDERS TO ASSIST
THE DBSA WITH THE FOLLOWING ACTIVITIES:

REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT; SPATIAL

DEVELOPMENT FRAMEWORK, LAND USE SCHEME AND TOWNSHIP

ESTABLISHMENT; INFRASTRUCTURE PLANNING; ALTERNATIVE ENERGY

SOLUTION; PROJECT PREPARATION; RESEARCHER, DATA ANALYST, MUNICIPAL

FINANCE SPECIALIST; MONITORING AND IMPLEMENTATION SUPPORT; ASSET CARE
AND ADVISORY SUPPORT

TERMS OF REFERENCE

1. Deliverables Expected from Revenue Management and Enhancement Support

EXPECTED DELIVERABLES: REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT

Revenue Management and Enhancement Support

1. Stake Holder Engagement and Establishment of REP Work team

a) Design and Implement Community Awareness Campaigns
b) Design and Implement Payment Incentive Schemes

2. Municipal Assessment Report including
a) As-Is or Situational Analysis Report on trading and non-trading services

b) Identify other sources of revenue for the municipality i.e. Land-fill fees, building plan copies, traffic
fines etc.

3. Data Cleansing

a) Data integrity testing — Desktop analysis of billing data i.e. Reconciling Geospatial system, Valuation
roll, Deeds Record and Billing system, Consolidation of duplicate accounts

b) Billing Data audit including customer details, verification of service coverage, metering and tariffs
audits

4. Revenue Enhancement Dashboard

a) Set up Revenue Improvement scorecard

b) Set up revenue benchmarks for performance measuring e.g. evaluation of sales, purchases and
collection of trading services

c) lllustrate revenue improvements against benchmark figures

d) Compliant to best practice

5. Information Technology(SMART)

Provide for the design and implementation of the following IT solutions:
a) Metering systems, Geographical Information Systems
b) Design Options for billing i.e. e-billing, mms, sms, emails etc.
e) Interface between billing data and outside sources

f) Customer Relations Management Systems

6. Tariff Structure for all Trading Services

Review current Bulk tariff elements with emphasis on the following:
a) Possible benefits in terms of capacity upgrade.
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EXPECTED DELIVERABLES: REVENUE MANAGEMENT AND ENHANCEMENT SUPPORT

Revenue Management and Enhancement Support

b)
)}

h)

Verify installation of bulk meters to ensure authenticity/correctness of bulk supplier accounts.
Verify the accuracy of tariffs applied by the service authority or the bulk provider

Optimum application of tariff levels and settings for all different categories of service users.

A tariff comparison study for all metered points to investigate optimal range of tariffs based on usage
patterns and zoning approved to meet customers’ requirements.

The municipality opportunities to unlock possible savings

Determine cost reflective tariffs to provide a quality of service based on supply standards

b)

Review of Budget related policies and by-laws

Develop or Update existing development contribution policies ensuring it is in line with the latest
Development Contribution Policy framework of NT for all engineering services.

Tariffs, Property rates, Indigent, Credit Control and Debt Collection

2. Deliverables Expected from Spatial Planning and Transformation

2.1 Spatial Development Framework

EXPECTED DELIVERABLES: SPATIAL DEVELOPMENT FRAMEWORK

Spatial Development Framework

1. The SDF should contain or take cognizance of at least the following

a) Spatial implications of the agreed vision and planning principles that promote the SPLUMA principles
(Spatial Justice, Spatial Sustainability, Efficiency, Spatial Resilience, Good Administration).

b) Provide a clear and comprehensive Spatial Framework.

c) Inform, improve and guide cross-sectoral policy or project implementation and integration;

d) Provide a strategic spatial development vision for the municipality in line with the broad development
objectives of the National and Provincial policies.

e) Indicate in as much detail as possible to members of the public and others with an interest in the
municipality, the desired spatial form for the municipality.

f) Indicate planning, environmental, infrastructure, transportation and institutional issues that gave rise
to the proposals contained in the final document and provides all stakeholders an opportunity to
participate during the process of formulating the SDF.

g) To provide a spatial reflection of the needs and priorities established in the integrated development
plan and identify specific issues which are unigue to the municipality.

2. Project Outcomes

a) The successful service provider will be expected to undertake the following towards the development
of the SDF:

b) Draft a Spatial Vision for the SDF, in line with the Municipal Integrated Development Plan. The
Spatial Vision will be subject to consultation with the municipality and various stakeholders. Review
and synthesise legislative and policy context and notify stakeholders of the preparation of the SDF.

¢) Conduct analysis of biophysical, socio-economic and built environments and get IDP and sector
plans inputs. DO more stakeholder consultation, including smaller focus groups.

d) Formulate a conceptual framework based on the synthesis of the key challenges and update the

draft vision with the spatial concept. Develop spatial strategies which support the spatial concept and
are in line with the vision that redress / address / mitigate against the challenges and unlock
opportunities identified. Combine all the spatial strategies into a composite SDF Map.
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e) Compile all elements into a draft MSDF report. Facilitate and convene specialist discussions and/or
focus groups to discuss key sectoral and area based strategies and proposals of the draft MSDF.
Make the draft MSDF publically available for comments.

f) Develop a capital investment framework that identifies priorities, institutional arrangements and
implementation requirements. Compile the supporting policies and guidelines into a consolidated
draft implementation framework. Conduct a public open house to present the draft MSDF.

g) Refine, update and finalise the draft MSDF and implementation framework based on stakeholder
engagements.

h) Present the final MSDF to Council

3. Critical Milestones

The following six (6) critical milestones/ phases should be used to develop the LUS.

Phase 1: Inception

a) Final Inception report

b) Draft Spatial Vision

¢) Notice of intent

d) Legislative and Policy Context

Phase 2: Analysis and Mapping

e) Refined Draft Spatial Vision

f) Summary of Sector Plans

g) Documentation and mapping of spatial challenges and opportunities
h) Record of stakeholder engagements

Phase 3: Final Spatial Vision and Draft MSDF
i) Draft MSDF and Maps

j) Stakeholder Engagement Report

k) Advertisements

Phase 4: Implementation Framework
[) Draft Capital Investment Framework
m) Draft policies guidelines
n) Record of engagement

Phase 5: Final MSDF
o) Final MSDF (with Maps).

4. Deliverables

a) The appointed service provider will be required to deliver the following to the Department and the
municipality:

b) Spatial vision, Spatial challenges, options and proposals report with related mapping and the draft SDF
and Implementation Plan (Graphically lllustrated) for approval by Council.

c) Submissions of reports should be in the form of both hard and electronic versions (MS Word and PDF
format). Ownership of documentation collected from this assignment vest in the DRDLR and the
municipality. The DRDLR and the municipality will become the custodians of documentation submitted.
The service provider will be responsible for the layout design and editing of the publication. The project
manager must sign off the final document before printing.

d) The GIS data must further meet the following requirements:-

e) All maps should be in A4 size in the document;

f) Maps must be numbered and listed in the page of contents;

g) All the text in the maps and the legends must be legible;

h) The same map template/ layout must be used throughout the document;

i) All maps should have the basic map elements, namely: a title, north arrow, legend, scale bar;

i) Allthe features on the map must be explained in the legend,;

k) All mapping must be developed at an appropriate and readable scale; and
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[) All maps must also be available in Powerpoint Presentation format as well as the corresponding Map
Document (MXD) with all spatial information in shape files or a geodatabase ready to be accessed in
ArcGIS.

2.2 Deliverables Expected from Land Use Scheme

EXPECTED DELIVERABLES: TOWNSHIP ESTABLISHMENT

Land Use Scheme

1. The LUS should contain or take cognizance of at least the following:

a) Development principles highlighted in SPLUMA.

b) Suitable categories of land use zoning and regulations for the entire municipal area, including areas
not previously subject to a LUS.

¢) Environmental management instruments adopted by relevant environmental management authorities
and compliance with environmental legislation.

d) Provisions that permit the incremental introduction of land use management and regulation in areas
under traditional leadership, rural areas, informal settlements, slums and areas not previously subject
to a LUS.

e) Provisions which promote the inclusion of affordable housing in residential land development.

f) Land use and development incentives to promote the effective implementation of the SDF and other
development policies.

g) Systems to manage and regulate both formalities and informalities found with a municipal area.
h) Be consistent with Spatial Development Framework.

i) Processes relating to land use scheme enforcement.

2. Project Outcomes

The LUS must include at least the following:

a) Scheme Regulations (Scheme Clauses)
b) Scheme Maps

c) Zones

d) Scheme Controls

e) Design and Layout Requirements

f) General Administrative powers of the LUS
g) Legal effect of LUS

h) Strategy to address illegal land uses

3. Critical Milestones

The following six (6) critical milestones/ phases should be used to develop the LUS.
Phase 1: Inception
Outline project plan in line with the terms of reference of the project and indicate phases of the project.

Establish a Project Steering Committee (PSC) by identifying key stakeholders. The PSC must approve
the inception report and other phases of the project. The project plan must include but not be limited to:
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a) Formulation of a draft LUS framework to be presented to Council

b) Risk assessment and risk matrix

c) Communication plan

d) Consultation plan

e) Public participation plan

f) Possible dates for Project Management Committee (PMC) if required and PSC meetings

Phase 2: Data Collection and Research Analysis

a) Undertake data collection and analysis of the following key informants:
b) Land use survey and verification.

c) Cadastral and jurisdictional boundaries.

d) The Integrated Development Plan (IDP) and the SDF.

e) Aerial photography.

f) Land ownership verification.

g) Different forms of land tenure and their spatial distribution.

h) Defined urban areas and settlements.

i) Geology, soil, topography and slope analysis.

j) Existing Scheme/s, if any.

k) Environmental sensitive areas.

[) Existing levels of services, current demand and capacity levels as well as costs.

NB: The information sourced from the key informants should be mapped as a set of base maps that will
be used when preparing the LUS. Meetings are needed with key stakeholders to establish the
availability of information and the strategic needs for incorporation into the LUS.

a)

Phase 3: Draft Land Use Scheme and Supporting Documents

The purpose of this phase is to plan, conceptualize and prepare the draft LUS. The draft LUS should
incorporate the findings of Phase 2. The SDF proposals should be translated into broad land use proposals
that will give effect to the LUS. General and land use definitions should be drafted.
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2.3 Deliverables Expected from Township Establishment

EXPECTED DELIVERABLES: TOWNSHIP ESTABLISHMENT

Township Establishment

1. Situational Analysis/Audit:

a) Topographical Survey.

b) Environmental Impact Assessment.

c) Traffic Impact Assessment.

d) Geotechnical Assessment.

e) Town Planning Report

f) Layout Plan

g) Civil Engineering Services( water, sewer, storm-water & roads) Investigation

h) Electrical Engineering Investigation

i) Site Audit Report/Formal documentation, which will be provided on conclusion of the investigation
and a proposed way forward to completing the process.

NB: All engineering services investigations must determine bulk infrastructure capacity in the

areas and capacity requirements for proposed developments (including future demands where

the project will be implemented over medium —long term

2. Statutory Town Planning Process (SPLUMA Application)

a) Packaging and submission of application

b) Facilitate public participation

c) Obtain comments from internal municipal departments and external stakeholders
d) Approval of application by the delegated Planning Tribunal (Municipal or Joint)

3. Prepare and lodge the General Plan (GP) for approval with the Surveyor General (SG) once
the municipality has approved the township.

a) Lodgment of the General Plan (GP) for approval with the Surveyor General (SG) once the
municipality has approved the township.

b) The SG ensures that the GP conforms to standards, keeps the plan & registers new servitudes.

c) On receipt of the approved GP, the municipality where the new township is included in the greater
township area prepares the township amendment scheme.

4. Undertake detailed engineering designs for each of the services required
a) Full detailed design reports for each service required for a 25 year horizon
b) Standards and Specifications for designs to be SABS/ISO compliant

5. Opening of the Township Register.

c) Compliance with pre-proclamation conditions (Conditions of Establishment)

d) Opening of township register and transferring of erven in line with Planning Tribunal’s conditions of
approval. These may include approved GP, signed services agreement etc.

*** not all projects will focus on the entire township establishment value chain
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3. Deliverables Expected from Infrastructure Planning and Project Implementation Support

EXPECTED DELIVERABLES: INFRASTRUCTURE PLANNING
Infrastructure Planning Support
1. Municipal Assessment Report incorporating:
a) Report on Stakeholder Engagement
b) Assessment Findings and Recommendations
2. Infrastructure Master Plans
District-Wide Water Services Master Plan:
a) Compliant to sector Department (Department of Water and Sanitation Requirements)
b) Subject to approval of the DBSA
c) Compliant to best practice
Roads and Storm Water Master Plan
d) Must meet the requirements of the sector Department (Department of Transport)
e) Comply with best practice
Electricity (Energy) Master Plan
f) Must meet the requirements of the sector Department (Department of Energy; COGTA)
g) Inline with best practice
3. Management Plans to reduce non-revenue water and non-revenue electricity:
Management Plans to reduce non-revenue water:
a) Compliant to Water Research Commission guidelines on non-revenue water
b) In line with best practice
Management Plans to reduce non-revenue Electricity:
¢) With a focus on the electricity resource
d) Compliant to best practice
4. Project preparation to MIG/INEP Registration Stage:
a) Project concepts, preliminary designs and scoping, and Technical Reports to achieve successful
registration with MIG/INEP.
Water and Sanitation Projects:
b) Must meet the requirements of the relevant approving sector Departments
Roads and Storm Water Projects:
c) Must meet the requirements of the relevant approving sector Departments
Electricity Projects:
d) Must meet the requirements of the relevant approving sector Departments.
5. Technical Reports (Technical Inputs) into DBSA’s Integrated Appraisal process:
6. Business Cases for Conditional Grants (MIG/INEP) Pledging Applications: For
MIG/INEP/Conditional Grants front-loading, and for balance sheet loans from DBSA:
7. Construction Procurement Strategies on Projects to be funded by the DBSA in the municipalities
a) Compliant with CIDB Inform Practice Note #23, “Construction Procurement Strategy”, Sept. 2010
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4. Deliverables Expected from Project Preparation Support

EXPECTED DELIVERABLES: PROJECT PREPARATION SUPPORT

Project Preparation

c)

d)
e)

f)

1. Undertake detailed engineering designs for each of the engineering services required

2. Upgrading or Replacement of Infrastructure, identifying different Funding Opportunities

3. Develop Long Term Financial Plan Modelling

4. Evaluating the Impact on Revenue Enhancement and Linking to Growth Plans and SDF i.e. determine
the probability of the infrastructure being self-financing.

5. Full detailed design reports for each service required for a 25 year horizon

a) Consultation with Client/Client representative

b) Inspection of project sites

c) Development of scope of works

d) Pre-feasibility studies

e) Preliminary investigations, route locations, appropriate economical designs

6. Detailed design packages

a) Consultation with authorities having rights or powers of sanction

b) Advice the client as to the regulatory and statutory requirements such as environmental

management, need for survey, geotechnical studies, water use authorisations etc.

Construction management, to include project management, site supervision and contract
administration and management

Submit monthly reports and attend consultant’s progress meetings as and when required by the Client

Standards and Specifications for designs to be SABS/ISO compliant

Perform additional Services pertaining to all stages of the project (e.g. Geotech, EIA, Survey,etc)

7.
)

k)

Time Based Services

Consulting engineers will be requested to submit a quotation indicating rate per hour and level of
personnel required for any time-based work. Work will only be approved upon the approval of the
guotation

Engineering services to include electrical and water bulk supply, distribution and

reticulation, building services, renewable energy and alternative energy systems and solutions.

Develop Business Cases for Conditional Grants (MIG/INEP) Pledging Applications: For
MIG/INEP/Conditional Grants front-loading, and for balance sheet loans from DBSA
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5. Deliverables Expected from Monitoring and Implementation Support

EXPECTED DELIVERABLES: MONITORING AND IMPLEMENTATION

Monitoring and Implementation

1. Projects Implementation Progress Reports

a) Pre-Construction Assessment Report
Construction Monitoring

b) Monitor the outputs from the Contractor(s) quality assurance programme against the requirements of
the plans and specifications.

c) Personally, visit the works with a competent representative at a frequency required to review important
materials, critical work procedures and/or completed elements or components.

d) Arrange for quality assessment meetings with Project Engineering Specialist if required

e) Review, preferably at the earliest opportunity, a sample of each important project component

f)  Work procedures (through the application of a sample line erected by the Contractor)

g) Construction material for compliance with the requirements of the plans and specifications and review
completed work prior to enclosure or on completion as appropriate. (through the application of a
materials board presented by the Contractor)

h) Visit the works at a frequency agreed with the Employer to review important materials, critical work
procedures and/or completed elements or components.

i) Confirm that the Contractor conducts regular safety meetings as required by the OHS Act of 1993.

j) Maintain a presence on site as agreed with the Employer to review random samples and review
important completed work prior to enclosure or on completion as appropriate.

k) Carry out such administration of the project as is necessary on behalf of the Employer.

[) Arrange for quality assessment meetings with Project Engineering Specialist if required.

m) Generally monitoring the execution of the Works for compliance with the Contract and attending site
meetings at such a frequency as the Project Manager may deem necessary for the successful and
timeous completion of the Works

n) Issuing certificates for payment of the Contractor(s) within 3 working days upon receipt from the
Contractor(s) to the Employer’s Agent and submitting regular reports regarding project finances
And anticipated completion date(s) to the Employer as stated in detail in the Brief.

0) Advice to the Employer regarding the inspection and testing of such materials and plant as are usually
inspected and tested and arranging for such inspection and testing to be carried out on behalf of and
at the Employer’s expense

p) Issuing Variation Orders on behalf of the Employer only after approval has been obtained from the (1)
Employer’s Agent for additional expense and/or extension of the contract period and (2) the Project
Engineering Specialist for design related changes

2. Projects Close-Out Reports

a) Monitoring, on completion of the Works, that records, drawings and manuals as may be required for
the operation and maintenance of the Works are provided
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6. Deliverables Expected from Alternative Energy Solutions

EXPECTED DELIVERABLES: ALTERNATIVE ENERGY SOLUTIONS

Alternative Energy Solutions — Solar PV /Wind/Biomass Mini-Grids

1. Undertake detailed engineering designs and Implementation of Renewable Energy plants

(Solar PV/Hydro/Wind generation)

a) Assess the possibility of a hybrid generation plant (Solar PV and Wind)

b) Conduct a user demand assessment (financial viability of the project)

¢) Evaluate self-generation (embedded) versus possible grid connections (Power Purchase
Agreements with other stakeholders)

d) Develop a plan of action (critical where dependency on other utilities must be curtailed)

e) Undertake Environmental Impact Assessment (EIA) / Water Usage License Approval (WULA)
studies and other relevant Statutory approvals where necessary (Airlines, Telkom, Railways,

f) Technical design to be compatible to the current power systems

g) ldentify and reserve land for the initiative, depending on the size of the plant envisaged

2. Design appropriate tariffs for the authority and highlight benefits to the users, quantifying savings
envisaged.

3. Build, Operate, Train and handover to the client

»

Develop a maintenance and operation strategy (Asset Care)

5. Projects Close-Out Reports
= Provide Completion Certificates, As Built Drawings and manuals as may be required for the
operation and maintenance of the Works
= Financial Reconciliations
= Material Reconciliations
= Close Out Approval Report

*** |ocal content must be applicable on most supplies to the equipment required to construct the
plant/s
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7. Deliverables Expected from Asset Care

EXPECTED DELIVERABLES: ASSET CARE

Asset Care

1.Determine the appropriate way to manage different asset classes, types and components to
improve system reliability

a) Auditing and identification of all assets that the Entity has control over.

b) Componentization of assets with different useful life which is material.

c) Assign and effect a unigue asset identification number to every assets identified by bar-coding and
capturing new assets not included in the current fixed asset register.

d) Compile/Update asset register for all moveable and immoveable assets in accordance with the
accounting practices as prescribed by the Minister of Finance (GRAP reporting).

e) Determine the remaining useful life, residual value and the physical and service condition of every
asset identified.

f) Determine, where possible, the initial cost price, acquisition/ construction date of every asset
identified by means of scrutinizing records. In instances where remaining useful life and/or residual
values cannot be derived from records. Determine the fair value of the asset by applying a suitable
valuation method like market value, adjusted market value or depreciated replacement cost
consistently to a group of assets.

g) Determine suitable indices to allow discounting of the current fair values for purposes of retrospective
adjustment to the fixed asset register.

h) Design Plant Performance Management Systems to manage KPIs’ i.e. Supply Average Interruption
Duration Index (SAIDI), Supply Average Interruption Frequency Index (SAIFI)

2. Examine the total Cost of Ownership of infrastructure and minimize and thereby maintaining
or improving financial sustainability

p) Prepare the fixed asset listing in a format suitable for import into the entities current financial system.
b) Assist the entity in successfully addressing the audit findings and qualifications on PPE as per the
Auditor-General’s report.

C) Review the current Asset Management Policy and Procedures and align it to synergies with the new
Asset management System

d) Evaluate the performance of the assets and weigh against system efficiencies

3.Asset Management Plans (AMP) for the DBSA-funded infrastructure:

= Prior to full disbursement of DBSA loan
= Compliant to Government Immovable Asset Management Act 19 of 2007

4.Projects Close-Out Reports

a) Maintenance and Replacement Plan
b) Close Out Approval Report
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8. Deliverables Expected from Advisory Support

EXPECTED DELIVERABLES: TECHNICAL ADVISORY SUPPORT

Advisory Support

1. Technical Advisory

a) Review the As-Is assessment reports, identify gaps and make recommendations.

b) Conduct capacity assessment and develop an execution model/s and cost benefit analysis (self or
outsource to the private sector or agency).

c) Evaluate tariff structures

d) Assess metering, billing vs collection rate

e) ldentify worse cases wherein agreements with bulk supply providers are not beneficial to up takers of
the services (district and local municipalities)

2. Projects Implementation Progress Reports
a) Expected monthly

3. Projects Close-Out Reports
a) Close Out Approval Report

9. Deliverables Expected from Municipal Finance Specialist

EXPECTED DELIVERABLES: ADVISORY SUPPORT

Municipal Finance Specialist

1.Municipal Finance Specialist is expected to perform the following tasks:

¢ Analyze financial data to identify our company’s financial status

e Conduct cost and benchmarking analyses

e Prepare budget reports

¢ Develop financial models, taking legal limitations into consideration

e Participate in regular audits and recommend corrective financial action plans

¢ Design and review fiscal policies

o |dentify investment opportunities

¢ Advise our senior management team on financial planning (e.g. acquisitions, mergers and loans)
¢ Create forecast models based on current and past financial results

2.Projects Progress Reports
Expected monthly

3.Projects Close-Out Reports
Close Out Approval Report
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2.4 SCOPE OF WORK - Generic

SA

NO

KEY ACTIVITY

SCOPE OF WORK AND
DELIVERABLES

OUTPUTS

Stake
Holder
Engagement

a) Inception meeting to
determine the work package
and how each work packaged
shall be done and be the road
map of the project.

Engage with the relevant
stakeholders such as the
Municipalities, and Sector
Departments of relevant to
services being rendered
Update various stakeholders
and leadership about the
implementation plans;

b)

Community Awareness Campaign

d) Continuous stakeholder and
community engagement
during activities listed.

e) Active stakeholder and
consumer engagement and
awareness campaigns during
activities listed

f) Support implementation of the
municipality’s approved
marketing plan.

Stakeholder Engagement Plan with
recommendations, approved and
implemented

Existing
situational

assessment

Obtain and assess all relevant
and

the

existing information

documentation  specific  to
required outputs and management

value chains:

Comprehensive report on
Situational Analysis as required in
the Tasks including inter alia
diagrams, drawings, pictures etc.

AS-IS Report/Status Quo

Detailed “road
map”
This

implementation of

includes
short, medium-
and long-term

interventions

a) Consolidate all information in a
detailed “road map”. The “road-
map” should highlight all project
stages required to complete the
exercise

b) The initiatives to be implemented
should be agreed upon by the
Municipality and the DBSA and
these should assist  the
Municipality to improve its
efficiencies

Program and roll-out strategy.
Prioritising and costing

interventions and identfying

possible critical activities
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Skills transfer to
relevant municipal
staff

Skills transfer to the relevant
municipal officials

Close Out FINAL CLOSE OUT REPORT

Close out report

**** The successful PSP is to ensure that they fully engage the stakeholders to ensure that all

pertinent information is timeously availed. It is the duty of the PSP to escalate any lack of co-

operation to the DBSA so that bottlenecks are timeously unblocked. The appointed PSP is

therefore expected to execute the following minimum scope of work in the identified Municipalities.
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2.5 PROJECT DELIVERABLES
251 Project Implementation Plan

Within one week after the appointment, the successful Professional Service Provider will be

required to provide an Implementation Plan for the duration of the project. The Implementation Plan
among others will include the activities that are listed in the scope of work including brief description
and individual duration that shall not exceed the total contract period. A schedule of submission of

each part of the scope of work must also be included in the plan.

Furthermore, the Professional Service Providers will be required to provide the progress and final

payments schedule that will be aligned to the implementation plan deliverables / milestones.

25.2 Monthly Progress Reports

The successful Professional Service Provider will be required to provide regular progress reports
in accordance with the timeframe as stipulated in Table 4 below. Progress Report must give a

summary of the following information:

i.  Amount of time spent by each project team member on a specific task;
ii.  Total amount of time and cost to date;
iii.  Time cost since the previous report;
iv.  Percentage of work completed per specific task and the overall percentage completion;
v.  Other information that will be determined by either PSC or Service Provider;
vi.  Risks and mitigations and

Vii. Lessons learnt.

2.5.3 Project Closure: This shall include the following:
e Summarizes comments & responses
e Update policy with revisions
e Public Participation Process

e EXCO & Council approval

2.5.4 Stakeholder Consultations

Where required and/or as directed by the Client, liaise and consult with the following stakeholders

for purposes of information and data collection and collation of the projects, affirmation and/or
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computation of Scope of Work, present & projected populations, conditions precedent, current and

future design work capacities and all requisites output/outcomes:

The successful PSP is to ensure that they fully engage the stakeholders in order to ensure that any
information that will assist on the development and implementation of the Revenue Enhancement

Programme for Newcastle Local Municipality is made available.
2.6 IMPLEMENTATION TIME FRAMES AND RISKS

The successful PSPS are expected to complete the project at specified time frames and adhoc
technical support on implementation where required, wherein training for municipal staff is
compulsory. this will be mostly on developed software models for implementation after project

closure.
2.6.1 RISKS AND RISK MITIGATION

The PSPs are responsible for the identification of relevant risks to the projects and are expected
to take steps to mitigate these risks in their proposal. These may include:

a) Lack of sufficient preparatory work by the key stakeholders.

b) Insufficient stakeholder involvement and support.

c) Delays in obtaining information from relevant key stakeholders.

2.7 REPORTING

The PSP will report directly to the Project Leader/Manager of the DBSA and during the preparation
of the Developer Service Contribution Policy (DSCP), the progress and final reports will be
submitted to Project Leader/Manager and the municipality via the Project Steering Committee
(PSC). All interim progress reports will be presented and discussed in the PSC between the Service

Provider, stakeholders and role-players in the manner shown in the Table below:
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Table : Schedule of Report Submissions and Meetings

DBSA

No Description Time frame Stakeholder/Role-player
1. | Aninitial Project Briefing One week after appointment | PSC (DBSA, LM, PSP, etc.)
/Inception meeting between
the appointed Service
Provider, DBSA & LM
2. | Project Implementation One week after appointment | PSC (DBSA, LM, PSP, etc.)
Plan
3. | Draft (for comment) Two months prior to PSC (DBSA, LM, PSP, etc.)
completion
4 | Progress Reports On a monthly basis PSC (DBSA, LM, PSP, etc.)
Final Report One month prior to PSC (DBSA, DM, PSP, etc.)
completion
6 | Implementation support 3 months adhoc support PSC (DBSA, LM, PSP, etc.)
**** where required
7 | Completion and Close Out | End of contract completion PSC (DBSA, LM, PSP, etc.)
Report date

2.8 ACCOUNTABILITY

During the execution of this contract, the successful Service Provider will be required to work

closely with the Municipality’s relevant department’s staff and DBSA — Project Leader. The PSP

will report to the PSC in accordance with meeting schedule as provided in the Table on paragraph

2.6, above and any others that the Service Provider will deem necessary for the execution of the

project. The DBSA will be responsible and accountable for the day to day activities of the Service

Provider appointed and issue written instruction on behalf of the PSC.
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2.9 LOCATION OF THE SERVICES
As per the outlined list of Provinces

3. SITE INFORMATION

Northern Cape Province

4. CONTACT PERSON
Technical queries to be directed to the DBSA technical team through the DBSA Procurement Unit

via email to sarojm@dbsa.org and the tender reference number is to be quoted.

5. PROJECT STEERING COMMITTEE

Project Steering Committee (PSC) to be established in order to provide governance to the Project,
promote effective cooperation between the parties, secure the involvement of key stakeholders,
and to provide a forum for monitoring progress. The Terms of reference to be developed and

adopted at the first sitting of the committee.
5.1 Functions of the PSC

This is to provide oversight for the operational issues associated with the provision of required
Support to under-resourced municipalities. The PSC is responsible for monitoring projects budget,
progress, benefits realized and also monitoring risks, quality and timeliness of delivery. The PSC’s
scope in terms of its functions is further elaborated below.

5.2 Role of the PSC

These include the following:-

a) To provide oversight on the implementation of the Programme, the associated projects, and
on the achievement of outcomes.

b) Develop a framework for the joint identification by the Parties of priority municipalities to be
provided with revenue enhancement support.

c) Ensure the scope of the Programme and projects aligns with the requirements of the
stakeholder groups.

d) Provide guidance on the operational issues of the Programme and projects.

e) Provide oversight over the expenditure incurred and outputs achieved in order meet
stakeholder expectations.

f)  Address any issue that has major implications for the Programme and projects.
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g) Monitor Programme scope and manage Programme scope changes.

h) Reconcile differences in opinion and approach, and resolve disputes arising from them

i)  Make recommendation to the stakeholders for decision making.

i) Monitor compliance to legislation and statutory regulations in projects implementation.

k) Monitor and evaluate Programme implementation and progress (both physical and financial).
[)  Provide guidance in addressing challenges and bottlenecks as they arise

m) Oversee projects closure

53 Minutes & related documents

All proceedings and resolutions adopted at a particular meeting shall be recorded as Minutes.
These Minutes shall be signed by the Chair. The PSP shall provide secretariat support, by assisting

in the recording, compiling and distributing Minutes and other related documents.
5.4 Frequency of Meetings

The Project Steering Committee shall meet every month and shall be held at the municipal offices.
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Annexure A

Price proposal

(Note: This is not required or not applicable at this stage)
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Annexure B
SBD 4
DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state', or persons having a kinship with
persons employed by the state, including a blood relationship, may make an offer or offers in terms
of this invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal).
In view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to
persons employed by the state, or to persons connected with or related to them, it is required that
the bidder or his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or
where it is known that such a relationship exists between the person or persons for or on
whose behalf the declarant acts and persons who are involved with the evaluation and or

adjudication of the bid.
2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.
2.1 Full Name of bidder or his or her representative:
2.2 |dentity Number:
2.3 Position occupied in the Company (director, trustee, shareholder?):

2.4 Company Registration Number:

25 Tax Reference Number:

2.6 VAT Registration NUMDEI: .......cooiiiiiiiiiiiiiiii et

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and, if applicable, employee / persal numbers must be indicated in paragraph 3
below.

“State” means -
(@) any national or provincial department, national or provincial public entity or constitutional institution within the

meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);

) any municipality or municipal entity;

) provincial legislature;

) national Assembly or the national Council of provinces; or

) Parliament.

(b
(c
(d
(

e
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2'Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or
business and exercises control over the enterprise.

2.7 Are you or any person connected with the bidder ~ YES / NO
presently employed by the state?

2.7.1 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member: ...
Name of state institution at which you or the person

connected to the bidderis employed :

Position occupied in the state institution: ...

Any other particulars:

2.7.2 If you are presently employed by the state, did you obtainYES / NO
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attached proof of such authority to the bidYES / NO
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / YES /NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1  If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have YES/NO

any relationship (family, friend, other) with a person
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employed by the state and who may be involved with
the evaluation and or adjudication of this bid?
2.9.1If so, furnish particulars.

2.10 Are you, or any person connected with the bidder,YES/NO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.11f so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.11f so, furnish particulars:

3. Full details of directors / trustees / members / shareholders.

Full Name Identity Personal Tax | State Employee
Number Reference Number Number / Persal
Number
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4. DECLARATION
|, THE UNDERSIGNED (NAME). ..ottt
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN

TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

May 2011

Annexure C
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017
1..18

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017.

1. GENERAL CONDITIONS
11 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
1.2

a) The value of this bid is estimated not exceed R50 000 000 (all applicable taxes included)
and therefore the 80/20 preference point system shall be applicable; or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender

13 Points for this bid shall be awarded for:
(e) Price; and
() B-BBEE Status Level of Contributor.
14 The maximum points for this bid are allocated as follows:

PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTION 20

Total points for Price and B-BBEE must not
exceed

15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.
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2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1
of the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms
of a code of good practice on black economic empowerment, issued in terms of section
9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

(H “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps= 80[1— wj

_ or Ps = 90(1 - mj
P min

P min
Where
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Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0
BID DECLARATION
51 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS
1.4AND 4.1
6.1 B-BBEE Status Level of Contributor:. = ......... (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected
in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)

[yEs] | n~o | |

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted......................cools %
i) The name of the SUb-CONractor........ ..o
iii) The B-BBEE status level of the sub-contractor...............cccccoiiiiiinc e
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iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)

[YES] | no | |

DBSA

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms

of Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned
by:

EME

QSE

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR
Any EME
Any QSE
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name

8.2 VAT

(18T 0] o T= S
8.3 Company

UMD T e e

8.4 TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
0 One person business/sole propriety

0 Close corporation

Company

O (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

[ I R R R

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof
to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may,
in addition to any other remedy it may have —

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from obtaining
business from any organ of state for a period not exceeding 10 years,
after the audi alteram partem (hear the other side) rule has been
applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

RH

D 2. ...l

T ] DATE: ..
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Annexure D

SBD 7.1

CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER
(PART 1) AND THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE
ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE
IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE
RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1.

RFR_2020 PANEL NORTHERN CAPE REVENUE MANAGEMENT AND ENHANCH|
Development Bank of Southern Africa

| hereby undertake to supply all or any of the goods and/or works described in the attached
bidding documents to (name of institution)................coo, in accordance
with the requirements and specifications stipulated in bid number...................... at the
price/s quoted. My offer/s remain binding upon me and open for acceptance by the
purchaser during the validity period indicated and calculated from the closing time of bid.

The following documents shall be deemed to form and be read and construed as part of
this agreement:

® Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status
Level of Contribution in terms of the Preferential Procurement Regulations
2011;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

| confirm that | have satisfied myself as to the correctness and validity of my bid; that the
price(s) and rate(s) quoted cover all the goods and/or works specified in the bidding
documents; that the price(s) and rate(s) cover all my obligations and | accept that any
mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

| accept full responsibility for the proper execution and fulfilment of all obligations and
conditions devolving on me under this agreement as the principal liable for the due
fulfillment of this contract.

| declare that | have no participation in any collusive practices with any bidder or any other
person regarding this or any other bid.

I confirm that | am duly authorised to sign this contract. WITNESSES

NAME (PRINT) ...t oo,




DBSA
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CONTRACT FORM - PURCHASE OF GOODS/WORKS

PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. L in my capacity
= P
accept your bid under reference number .................. dated.............oooeiinl. for the
supply of goods/works indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms
and conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied
by the delivery note.

DELIVERY MINIMUM
PRICE (ALL PERIOD THRESHOLD
ITEM APPLICABLE B-BBEE STATUS FOR LOCAL
BRAND LEVEL OF
NO. TAXES CONTRIBUTION PRODUCTION
INCLUDED) AND
CONTENT (if
applicable)

4.1 confirm that | am duly authorised to sign this contract.

SIGNED AT ..o ON..oo

NAME (PRINT)  .oveoeeeeee oo,

SIGNATURE

OFFICIAL STAMP

WITNESSES
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Annexure E
SBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES
1 This Standard Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by institutions in ensuring that when goods

and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

3 The bid of any bidder may be disregarded if that bidder, or any of its directors
have-

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Item Question Yes No
4.1 Is the bidder or any of its directors listed on the National Yes | No
Treasury’s Database of Restricted Suppliers as companies O O
or persons prohibited from doing business with the public
sector?

(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Officer/Authority of the institution that
imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by clicking
on its link at the bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters | Yes No
in terms of section 29 of the Prevention and Combating of Corrupt Activities ] ]
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes No
court outside of the Republic of South Africa) for fraud or corruption during the ] ]
past five years?
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4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated Yes No
during the past five years on account of failure to perform on or comply with ] ]
the contract?

4.4.1 | If so, furnish particulars:

I, THE UNDERSIGNED (FULL NAME)......ccciiiiiiiiiiiiiiiiiiri s s e e

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE
AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
Position Name of Bidder
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Annexure F
SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits

an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se prohibition

meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities
to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any
form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination
(SBD 9) must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging

is, therefore, an agreement between competitors not to compete.
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SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every

respect:
| certify, on behalf of: that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the
accompanying bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been
authorized by the bidder to determine the terms of, and to sign the bid, on behalf of
the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b)  could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the

same line of business as the bidder
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SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor.

However communication between partners in a joint venture or consortium? will not

be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been
no consultation, communication, agreement or arrangement with any competitor
regarding:

(a)prices;

(b)  geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid
invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the

official bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.
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SBD 9

10. I am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any
other applicable legislation.

Position Name of Bidder
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Annexure G

Bidders are required to include, as Annexure G to their Bids, certified
copies of all relevant CIPC registration documents listing all members
with percentages, in the case of a close corporation
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Annexure H

Bidders are required, as annexure H to their Bids, to submit certified
copies of the latest share certificates of all relevant companies
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Annexure |

Bidders which submit Bids as an unincorporated joint venture,
consortium or other association of persons are required to submit, as
Annexure |, a breakdown of how the percentage (%) fees and work will

be split between the various people or entities which constitute the
Bidder.
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Annexure J

Bidders are required to include, as Annexure J to their Bids,
supporting documents to their responses to the Pre- Qualifying
Criteria and Evaluation Criteria.

Where the supporting document is the profile of a member of the
Bidder’s proposed team, this should be indicated.
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Annexure K

[General Conditions of Contract]

PLEASE NOTE THAT ALL BIDDERS ARE REQUIRED TO READ
THROUGH THE GENERAL CONDITIONS OF CONTRACT PRESCRIBED
BY THE NATIONAL TREASURY. SUCH GENERAL CONDITIONS OF
CONTRACT CAN BE ACCESSED ON THE NATIONAL TREASURY
WEBSITE.

PLEASE NOTE FURTHER THAT ALL BIDDERS MUST ENSURE THAT
THEY ARE WELL ACQUAINTED WITH THE RIGHTS AND OBLIGATIONS
OF ALL PARTIES INVOLVED IN DOING BUSINESS WITH GOVERNMENT.

NOTE: All Bidders are required to confirm (Tick applicable box) below:

ltem YES NO

Is the Bidder familiar
with the General
Conditions of Contract
prescribed by the
National Treasury?
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Annexure L

Tax Compliant Status and CSD Registration Requirements

All PROSPECTIVE BIDDERS MUST HAVE A TAX COMPLIANT
STATUS EITHER ON THE CENTRAL SUPPLIER DATABASE (CSD)
OF THE NATIONAL TREASURY OR SARS E FILING PRIOR TO
APPOINTMENT/AWARD OF THE BID.

REGISTRATION ON THE CSD SITE OF THE NATIONAL TREASURY
IS A COMPULSORY REQUIREMENT FOR A BIDDER TO BE
APPOINTED, TO CONDUCT BUSINESS WITH THE DBSA. THE ONUS
IS ON THE SUCCESSFUL BIDDER TO REGISTER ON THE CSD SITE
AND PROVIDE PROOF OF SUCH REGISTRATION PRIOR TO
APPOINTMENT/AWARD OF THE BID.

CSD Registration Number:

The Development Bank of Southern Africa has a Zero Tolerance on
Fraud and Corruption.

Report any incidents of Fraud and Corruption to Whistle Blowers on any
of the following:

TollFree : 0200 20 45 33

Email : db=a@whistleblowing.co.za

Free Post : Free Post KZN 665 | Musgrave | 4062
SMS : 33450
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